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ULUNDI LOCAL MUNICIPALITY 
 

QUOTATION NO.: 21/2023/2024/RFQ/05 
 

QUOTATION DESCRIPTION 
 

CONSTRUCTION OF BHUNGWANE COMMUNITY HALL IN WARD 07 
 

CIDB CLASSIFICATION: 4CE/4GB OR HIGHER 
 

SUBMISSION OF QUOTATION DOCUMENT DEADLINE  
 

Date: Wednesday, 4 June 2025 
Time: 12h00 

Venue: Ulundi Municipality, SCMU, Corner of 
Princess Magogo and King Zwelithini 

Street, Ulundi, 3838 

 

Name of bidder  
  

  

Contact person  

Tel/ Cell Number   

Email Address   

Physical Address   
 

CRS Number  

CSD Number MAAA 

Quotation Amount (VAT incl.) R 

Quotation Amount in words  

 

 
 

Sealed bid document must be deposited in the Tender Box provided at the Ulundi Municipality SCMU, Corner of Princess 
Magogo and King Zwelithini Street, Ulundi by no later than 12h00 on the 4th of June 2025. Please be advised that the bid 

number and closing date should be written at the back of the envelope. 
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CHECK-LIST FOR TENDER SUBMISSION 

 
PLEASE ENSURE THAT THE FOLLOWING FORMS HAVE BEEN DULY COMPLETED AND SIGNED 

AND THAT ALL DOCUMENTS AS REQUESTED, ARE ATTACHED TO THE BID 

DOCUMENT: 

 

Page No. 
Description 

Yes No Remarks 

6 MBD 1: Invitation to Bid    

8 Certificate of Authority for Signatory    

11 Compulsory Enterprise Questionnaire    

12 Declaration of Interest – MBD 4    

17 Preference Points Claim Form in terms of the Preferential 
Procurement Regulations 2022 – MBD 6.1 

   

20 Declaration of Bidders’ Past Supply Chain Management 

Practices – MBD 8 

   

22 Certificate of Independent Bid Determination – MBD 9    

36 Bill of Quantities    

37 Declaration    

 Company Registration Documents, e.g. CIPRO    
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THE TENDER 

PART T1: BIDDING PROCEDURES 

 

 

ULUNDI LOCAL MUNICIPALITY 

 

T1.1 - BID NOTICE AND INVITATION AWARD 

 
Bids are hereby invited from suitable service providers of the following Ulundi Municipality projects: 
 

Quotation No. Quotation Description Point 

System 

Closing 

Date 

Time Technical 

enquiries 

Contact 

number 

21/2023/2024/RFQ/05 Construction Of Bhungwane 

Community Hall In Ward 07 

80/20 04/06/2025 12h00 Miss P.T. Nxumalo 035 874 5100 

 
Only service providers appointed in the established Panel of contractors for Civil Engineering related work for 36 
months (Bid 21-2023/2024) will be considered. 
 
Bid documents may be obtained at the Ulundi Municipality SCMU office, Corner of Princess Magogo 

and King Zwelithini Street, Ulundi. Bid documents must be submitted in a sealed envelope clearly 

marked with the bid number, closing date and, dropped off in the tender box at SCMU, Ulundi 

Municipality, Corner of Princess Magogo and King Zwelithini Street, Ulundi, 3838 by no later 12H00 of 

the above stated closing dates. The bid box is generally open from 07h30 to 16h30 Monday to Thursday 

and 07h30 to 15h15 Friday. All quotes must be submitted on the official forms – (Not to be retyped). 

This bid is subject to the general conditions of contract (GCC) and any other special conditions of 

contract. 

 
NOTE:  

1. Written quotations must be submitted based on the bill of quantities. 
2. Written quotation documents including the bill of quantities may only be completed in black ink. 
3. All prices must be quoted in South African Rand and the pricing strategy is re-measurable. 
4. Quotations shall remain valid for ninety 90 days after the closure date. 
5. No contract shall be concluded with any bidder whose tax matters are not in order. 
6. Please note that no quotations received after the closing time will be considered. 

7. Quotations will be evaluated on Price and Specific Goals in line with PPPFA and SCM policy of the 

municipality. 

8. The Municipality reserves a right to apply objective evaluation criteria. Should the recommended bidder 

pose any of the above-mentioned risks after assessment. 

This proposal will be evaluated using 80/20 Preferential Procurement Point system where 80 points 

are for price, and 20 points are for Specific goals in terms of SCM Regulation 2022. 
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Specific goals for the tender and points claimed as indicated per table below. 

SPECIFIC GOAL ALLOCATED TERMS OF THIS TENDER NUMBER OF POINTS ALLOCATED 

Black ownership with at least 51% 5 

Black ownership with disabilities as defined by Empowerment Equity 
Act of 1998. (Attach certificate) 

3 

Black women ownership with at least 30% ownership 2 

Black youth ownership by at least 30% 3 

Black Military veteran ownership 2 

Suppliers situated in the Local Municipality of the project/event. 3 

Small, Medium & Micro Enterprise, makes a profit of less than R10 
million a year. 

2 

TOTAL 20 

 
 

Late tenders will not be accepted, and the Ulundi Municipality reserves the right not to make an award. 

Failure to comply with the above conditions will invalidate your offer. 

Pre-qualification conditions for a quotation (PPPFA) Act 2000: Exempted Micro Enterprise 

(EME) or Qualifying Small Enterprise (QSE) which is at least 51% owned by black people who 

are women and 51% owned by black people living in rural or underdeveloped areas or 

townships. 

Kindly note that the successful bidder will be subjected to a screening process prior to the 

bid being awarded, should it be discovered that a successful bidder provided misleading 

information he/she will be disqualified with immediate effect. 

 

SCM related enquires: NS Luzipho (035 874 5100) 

 

Mr. S.M. KHOMO  

MUNICIPAL MANAGER 

 

  



QUOTATION NO.21/2023/2024/RFQ/05: CONSTRUCTION OF BHUNGWANE COMMUNITY HALL IN WARD 07 

Page 6 of 86 

 
 

MBD1 
PART A 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (ULUNDI LOCAL MUNICIPALITY/ MUNICIPAL ENTITY) 

QUOTATION NUMBER: 21/2023/2024/RFQ/05 CLOSING DATE:        04 JUNE 2025 CLOSING TIME: 12H00 

DESCRIPTION CONSTRUCTION OF BHUNGWANE COMMUNITY HALL IN WARD 07 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS 

 
 

BA 131 PRINCESS MAGOGO AND KING ZWELITHINI STREET 

ULUNDI 

3838 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR SPECIFIC GOALS] 

SCHEDULE 1: ARE YOU 
THE ACCREDITED REPRESENTATIVE 
IN SOUTH AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes               No  
 
[IF YES ENCLOSE PROOF] 
 

SCHEDULE 2: ARE YOU A 
FOREIGN BASED SUPPLIER FOR THE 
GOODS /SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER 
PART B:3 ] 
 

SCHEDULE 3: SIGNATURE 
OF BIDDER 

……………………………… SCHEDULE 4: DATE  

SCHEDULE 5: CAPACITY 
UNDER WHICH THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM CONTACT PERSON PT NXUMALO 

CONTACT PERSON N.S. LUZIPHO TELEPHONE NUMBER 035 874 5100 

TELEPHONE NUMBER 035 874 5100 FACSIMILE NUMBER 035 874 5174 

FACSIMILE NUMBER 035 874 5174 E-MAIL ADDRESS tnxumalo@ulundi.gov.za 

E-MAIL ADDRESS nluzipho@ulundi.gov.za  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN 
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT 
A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                 YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                   YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                               YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 
ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 

SIGNATURE OF BIDDER:    …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
 
DATE:       …………………………………………... 
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PART 2: RETURNABLE DOCUMENTS 

 
CERTIFICATE OF AUTHORITY FOR SIGNATORY 

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder. 
(I) 

 
SOLE 

PROPRIETOR 

(II) 

 
CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

COMPANY 

(V) 

 
JOINT VENTURE / 

CONSORTIUM 

    
Incorporated 

 

Unincorporated 
 

 

Note: 

The following document must be attached to this form according to the status of the enterprise, in the 

form of a resolution authorising the signatory to sign all documents and any contract resulting therefrom 

on behalf of the enterprise, and such resolution shall include a specimen signature of the 

signatory. 

 
Cooperative: ‘Resolution of the Members’ 

Close Corporation: ‘Resolution of the Members’ 

Company: ‘Resolution of the Board’ signed by the chairperson 
Joint Venture / Consortium: ‘Resolution/agreement passed/reached’ signed by the

 authorised representatives of the enterprises 
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MEMBERS RESOLUTION 

 
QUOTATION NO. 21/2023/2024/RFQ/05: CONSTRUCTION OF BHUNGWANE COMMUNITY HALL IN WARD 07 

 
Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader Name: 
 Registration 

Number: RESOLUTION OF THE 

DIRECTORS OF THE COMPANY etc RESOLVED that 
 , in his/her capacity as 
 
 , is authorised to make applications on behalf 
of the Close Corporation / Company / Partnership / Trust /Sole proprietor or sole trader for: any documentation 
relating to the business (which is not necessarily a change of ownership). The nominated person will also have 
access to webpage for the business. 

 
Signature(s) for Close Corporation / Company / Partnership / Trust/ Sole proprietor or sole trader. 
(sole member still must sign this resolution) 

 
Signature of members: 

Name Signature Date 

1.       . 

2.       . 

3.       . 

4.       . 

5.       . 

6.       . 

 

 

 

 

 

 
Specimen signature of the signatory:  
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CERTIFICATE FOR JOINT VENTURE 

 

QUOTATION NO. 21/2023/2024/RFQ/05: CONSTRUCTION OF BHUNGWANE COMMUNITY HALL IN WARD 07 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms , 

…………………………………………………………………………………………….. authorized signatory of the 

company,………...…….…….…….................................................................................acting in the capacity of 

lead partner, to sign all documents in connection with the tender offer for Bid No………………………………   

and any contract resulting from it on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all 
the partners to the Joint Venture. 
 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 
 
 
1............................................................ Name in Block Letters......................................... 
 

 
2............................................................ Name in Block Letters......................................... 
 

 
Date: .................................. 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, NAME 

AND CAPACITY 

 
Lead partner 

  

 

   

 

   

 

 Note: This certificate is to be completed and signed by all of the key partners upon who rests the 

direction of the affairs of the Partnership as a whole. 
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COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished.  In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:  Name of Enterprise:   

Section 2:  VAT registration number, if any:  
  

Section 3:  CIDB: 
  

Section 4:  CSD:   

Section 5:  Particulars of sole proprietors and partners in partnerships 

Name            Identity Number    Personal Income Tax Number 

        

        

      

        

        

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:  Particulars of companies and close corporations   

Company registration number:    

Close corporation number:     

Tax reference number:     

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise: 

(i)       Authorizes the employer to verify the tenderers tax clearance status from the South African Revenue 
Services that it is in order; 
(ii)       Confirms that neither the name of the enterprise nor the name of any partner, manager, director or other 
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

(iii)      Confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

(iv)     Confirms that I/we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; and 

(v)      Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

     
  

Signed   :                                                                 Date         :   

Name    :                                                               Position   :   

Enterprise 
Name:    
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MBD 4 
DECLARATION OF INTEREST 

1.   No bid will be accepted from persons in the service of the state*.   

2.   Any person, having a kinship with persons in the service of the state, including a blood 
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in the service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.   

3.   In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid.   

3.1   
   
   
   

3.2   
   

3.3   
   
   
 
   

3.4   
   

3.5   
   

3.6   
   

3.7   

Full Name of bidder or his / her representative:    
   

…………………………………………………………………………………………..   
   

Identity number: ………………………………………………………………………   
   
Position occupied in the Company (director, trustee, shareholder²):   
   

…………………………………………………………………………………………..   
   

Company Registration Number: …………………………………………………….   
   

Tax Reference Number: ……………………………………………………………...   
   

VAT Registration Number: ………………………………….……………………….   
   
The names of all directors / trustees / shareholders / members, their individual identity numbers, 
and state employee numbers (where applicable) must be indicated in paragraph 4 below.   

3.8   
   

3.8.1   

Are you presently in the service of the state? *   
   
If yes, furnish the following particulars:   
   
Name of person / director / trustee / shareholder member:      
   

…………………………………………………………………………..   
   
Name of state institution at which you or the person connected to the bidder is employed:   

…………………………………………………………………………..   
   
Position occupied in the state institution:   

…………………………………………………………………………..   
   

Any other particulars: ………………………………………………….   
  

YES / 
NO   

3.9   Have you been in the service of the state for the past twelve months? YES / 
NO   

   If so, furnish particulars.    
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3.9.1   
   

   

   

…………………………………………………………………………..   
   

…………………………………………………………………………..   

3.10   
   
   
   

3.10.1   

Do you have any relationship (family, friend, other) with persons in the service of the 
state and who may be involved with the evaluation and or adjudication of this bid?   
   
If yes, furnish the following particulars:   
   

Name of person: ……………………………………………………….   
   
Name of state institution at which you or the person connected to the bidder is employed:   
   

…………………………………………………………………………..   
   
Position occupied in the state institution:    
   

…………………………………………………………………………..   
   

Any other particulars: ………………………………………………….   
   

…………………………………………………………………………..   

YES / 
NO   

3.11   
   
   
   

3.11.1   

Are you aware of any relationship (family, friend, other) between the bidder and any 
person in the service of the state who may be involved with the evaluation and or 
adjudication of this bid?   
   
If yes, furnish the following particulars:   
   

Name of person: ……………………………………………………….   
   
Name of state institution at which you or the person connected to the bidder is employed:   
   

…………………………………………………………………………..   
   

Position occupied in the state institution: ……………………………   
   

Any other particulars: ………………………………………………….   
   

………………………………………………………………………....   

YES / 
NO   

3.12   
   
   

 

Are any of the company’s directors, managers, principal shareholders, or stakeholders 
in the service of the state?   

YES / 
NO   

 
3.12.1 

If yes, furnish the following particulars:    
   
Name of person / director / trustee / shareholder / member:   
……………………………………………………………………………   
   
Name of state institution at which you or the person connected to the bidder is employed:   
   

…………………………………………………………………………..   
   

Position occupied in the state institution: ……………………………   
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Any other particulars: ………………………………………………….   
   

…………………………………………………………………..……..   
   

3.13   
   
   
   

3.13.1   

Is any spouse, child or parent of the company’s directors, trustees, managers, principal 
shareholders, or stakeholders in the service of the state?   
   
If yes, furnish the following particulars:    
   
Name of person / director / trustee / shareholder / member:   
   

……………………………………………………………………………   
   
Name of state institution at which you or the person connected to the bidder is employed:   
   

…………………………………………………………………………..   
   

Position occupied in the state institution: ……………………………   
   

Any other particulars: ………………………………………………….   
   

……………………………………………………………….…………..   
   

YES / 
NO   

3.14   
   
   
   
   

3.14.1   

Do you or any of the directors, trustees, managers, principal shareholders, or 
stakeholders of this company have any interest in any other related companies or 
business whether they are bidding for this contract?   
   
If yes, furnish particulars:    
   
   

.…………………………………………………………………………..   
   
   

.…………………………………………………………………………..   
   

YES / 
NO   
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    4.  Full details of directors / trustees / members / shareholders:   
   
THE FOLLOWING INFORMATION IS COMPULSORY TO COMPLETE:   

Full Name   Identity Number   State Employee  
Number (where 
applicable)   

   

   

   

   

   

5.   The contract will be automatically cancelled if there is a conflict of interest which 
is not disclosed by the bidder.   

 
 
 

…………………………………..                                                …….…………………….……..   

Signature                                          Date   
   

 

……………………………………    …………………………….   

Capacity        Name of Bidder   

 

¹MSCM Regulations: “in the service of the state” means to be -    
(a) a member of –   

(i) any municipal council.   
(ii) any provincial legislature; or   
(iii) the National Assembly or the National Council of Provinces.   

(b) a member of the board of directors of any municipal entity.   
(c) an official or any Municipality or municipal entity.   
(d) an employee of any national or provincial department, national or   

provincial public entity or constitutional institution within the meaning of the Public Finance  
Management Act, 1999 (Act No. 1 of 1999).   

(e) a member of the accounting authority of any national or provincial 
entity; or   
(f) an employee of Parliament or a provincial legislature.   

   
²” Shareholder” means a person who owns shares in the company and is actively involved 
in the management of the company or business and exercise control over the company.   
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MBD 6.1  

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
 

This preference form must form part of all tenders invited. It contains general information 
and serves as a claim form for preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and 

 
1.2 To be completed by the municipality 

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 

 
b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are 

received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for: 
(a) Price; and 

(b) Specific Goals. 
 
1.4 To be completed by the municipal: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for functionality and specific goals 100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms 

of this tender to claim points for specific goals with the tender, will be interpreted to 
mean that preference points for specific goals are not claimed. 
 

1.6 The municipal reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the municipality 
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2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an municipality in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an municipality in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a 
legal agreement between the municipality and a third party that produces revenue for 
the municipality, and includes, but is not limited to, leasing and disposal of assets and 
concession contracts, excluding direct sales and disposal of assets through public 
auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 
of 2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1.         POINTS AWARDED FOR PRICE 

 
3.1.1. THE 80/20 PREFERENCE POINT SYSTEMS 

A maximum of 80 points is allocated for price on the following basis: 

80/20 

 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS 

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender: 

 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 preference point system applies, an 
municipality must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 

preference point system will apply and that the highest acceptable tender will be 

used to determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20 preference point system will 

apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system, then the municipality must indicate the points 
allocated for specific goals for both the 80/20 preference point system. 



QUOTATION NO.21/2023/2024/RFQ/05: CONSTRUCTION OF BHUNGWANE COMMUNITY HALL IN WARD 07 

Page 18 of 86 

 
 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.) 

 

The specific goals allocated points in terms of this 
tender  

Number of points 
allocated  

(80/20 system)  

(To be completed 
by  

the organ of state)  

Number of points 
claimed  

(80/20 system)  

(To be completed 
by the tenderer)  

Black ownership with at least 51% 5  

Black ownership with disabilities as defined by 
Empowerment Equity Act of 1998. (Attach certificate) 

3 
 

Black women ownership with at least 30% ownership 2  

Black youth ownership by at least 30% 3   

Black Military veteran ownership 2  

Suppliers situated in the Local Municipality of the 
project/event. 

3  

Small, Medium & Micro Enterprise, makes a profit of less 
than R10 million a year. 

2  

TOTAL 20  

 

DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct; 
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iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in addition 
to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered 
as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has 
suffered as a result of having to make less favourable 
arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders 
and directors, or only the shareholders and directors who 
acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 
10 years, after the audi alteram partem (hear the other side) 
rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed 
necessary. 

 

 

 

 

 

  

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 

1. This Municipal Bidding Document must form part of all bids invited.  
  

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods 
and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  
 

3. The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or committed 
any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

2 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s database 
as a company or person prohibited from doing business with the public sector? 
(Companies or persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram 
partem rule was applied). 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act 
(No 12 of 2004)? 

(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile 
number (012) 3265445).  

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or 

any other organ of state terminated during the past five years on account of 

failure to perform on or comply with the contract? 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

*Indicate YES or NO 
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CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… CERTIFY THAT 

THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

………………………………………...   ………………………….. 

Signature       Date 

 

 

……………………………………….   ………………………….. 

Position      Name of Bidder 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 
relationship and if it involves collusive bidding (or bid rigging)². Collusive bidding is a pe se prohibition 
meaning that it cannot be justified under any grounds. 

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper conduct 
in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 
the bidding process or the execution of the contract.  

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 
are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed 
and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to      

  compete, secretly conspire to raise prices or lower the quality of goods and/ or services for    

  purchasers who wish to acquire goods and/or services through a bidding process. Bid rigging is,   

  therefore, an agreement between competitors not to compete.  
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 
 

In response to the invitation for the bid made by: 

 

 (Name of Municipality/ Municipal Entity) 
 
 

Do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of: _______________________________________________that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 

Has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on   
       their qualifications, abilities or experience; and 
(c)  provides the same goods and services as the bidder and/or is in the   
      same line of business as the bidder. 
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

(a) Prices; 
(b) geographical area where product or service will be rendered (market    
     allocation)  
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not to submit, a bid; 
(e) the submission of a bid which does not meet the specifications and   
     conditions of the bid; or 
(f) bidding with the intention not to win the bid. 
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8. In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates.  

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of contract.  

 
 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition commission for Investigation and possible imposition of administrative penalties in terms of 
section 59 of the Competition Act No. 89 of 1998 and or may be reported to the national Prosecuting 
authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 

 ………………………………………   ………………………………………………. 

 Signature       Date 

 

 

 ……………………………………….         …………………………………………….. 

 Position      Name of Bidder 
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THE CONTRACT 
 
C1.  AGREEMENTS AND CONTRACT DATA 

 
C1.1     Form of Offer and Acceptance  

 
Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for 
the: 
 
CONSTRUCTION OF BHUNGWANE COMMUNITY HALL – WARD 07 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data. 
 
THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF 15% VALUE ADDED TAX IS: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words); 

 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the tender data, whereupon the tenderer becomes the party named as the contractor in the 
conditions of contract identified in the contract data. 
 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the tenderer 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                            .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . .                         . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of deviations 
(if any).  Unless the tenderer (now contractor) within five working days of the date of such receipt notifies 
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .             Date . . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the 
Employer        Ulundi Local Municipality 
                        BA 131 Corner of Princess Magogo and King Zwelithini Street 
                        Ulundi 
                        3838             
 
 
 

Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .               Date . . . . . . . . . . . . . . . . . . .  
signature  
of witness           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 
 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
By the duly authorized representatives signing this agreement, the employer and the tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C.1.2   Contract Data 
 
Part 1: Contract Data Provided by the Employer 
 
GENERAL CONDITIONS OF CONTRACT 

 

The following standardised General Conditions of Contract:  

 

General Conditions of Contract for Construction Works (Third Edition, 2015) 

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the General 

Conditions of Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South 

African Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, 

Fax: (011) 805 5971, email: civilinfo@saice.org.za. 

 

Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the 

Engineer. 

The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together 

with these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the 

procedures for the administration of the Contract.  The Contract Specific Data shall have precedence in the 

interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract. 

 

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions 

set out in the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the 

General Conditions of Contract to which it mainly applies. 

 

CONTRACT SPECIFIC DATA 

 

The following Contract specific data are applicable to this Contract: 

Clause 1.1.1.13: Defects Liability Period 

 

The defects liability period is a period of 365 days, measured from the date of the Certificate of Completion. 

 

Clause 1.1.1.15: Employer 

 

The Employer is ULUNDI MUNICIPALITY, represented by Miss P.T. Nxumalo and/or such person or persons 

duly authorised thereto by the Employer in writing, and the legal successors in title of this person and is 

referred to in this Contract Document as “Employer. 

 

Clause 1.1.1.16: Engineer 

 

The Engineer, referred to in the documents, is the Technical Services Department, Ulundi Municipality acting 

through a Director or an official authorised thereto in writing. 

 

The name of the Engineer is: Miss P.T. Nxumalo or their successors duly appointed by the Employer. 

 

Clause 1.1.1.26: Pricing Strategy 

 

The Pricing Strategy is Re-measurement. 

 

Clause 1.1.1.28: Scope of Work 

Replace with the following: 

“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular 

Specifications and the Drawings, that specify and describe the Works which are to be provided, and any other 

requirements and constraint relating to the manner in which the work is to be carried out.   

 

Clause 1.1.1.34: Writing 

Add the following Clause after Clause 1.1.1.34 
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1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender 

Documents (other than information contained in the Specifications) and any modifications thereof or additions 

thereto from time to time approved in writing by the Engineer or delivered to the Contractor by the Engineer. 

 

Clause 1.2.1.2: Notices 

 

The name of the Employer is  : ULUNDI MUNICIPALITY 

 

The address of the Employer is : Corner of Princess Magogo and King Zwelithini Street  

      Ulundi        

      3838 

  

The name of the Engineer is  : TECHNICAL SERVICES, ULUNDI MUNICIPALITY 

 

The address of the Engineer is : Corner of Princess Magogo and King Zwelithini Street  

      Ulundi        

      3838 

 

Clause 1.3.5: Contractor’s Copyright 

Add the following to Clause 1.3.5: 

 

No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any 

manner or by any process without the written consent of the Engineer.  Copyright is reserved on all designs, 

specifications, patents and patentable designs, systems and processes contained in the documents and 

drawings. 

 

The person, firm, or body to whom these documents are issued or made available shall be held jointly and 

severally responsible in their personal and corporate capacities for any contravention of the requirements of 

Clause 1.3.5.  The recipients of these documents shall treat the documents as well as the details contained 

herein as private and confidential. 

 

Clause 3.2.3: Employer’s Approval Required 

 

The Engineer is required to obtain the specific approval of the Employer before executing any of the following 

functions or duties: 

 

1. The reduction of a penalty for delay in terms of Clause 5.13.2. 

2. The issuing of a variation order in terms of Clause 6.3.2.  

3. Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4. 

4. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4. 

5. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11. 

6. The inclusion of credits in the next payment certificate in terms of Clause 10.1.5.2. 
 

Clause 4.3: Legal Provisions 

Add the following Clauses after Clause 4.3.2: 

 

4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the 

construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and 

Safety Act (No. 85 of 1993) and the Construction Regulations promulgated thereunder, as well as any 

further requirements stipulated in this contract document. 

 

4.3.4 The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that 

he/she has paid all contributions required in terms of the Compensation for Occupational Injuries and 

Diseases Act (Act No. 130 of 1993). 
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Clause 4.4: Subcontracting  

 

4.4.1 Re-word this sub-clause as follows:  

 The Contractor is mandated to subcontract a minimum of 30% of the work to Emerging Micro-

enterprises or small business enterprises that are 51% owned by either black people, black youth, 

black women, black people with disabilities, black persons living in rural or underdeveloped areas and 

black military veterans, but it shall not subcontract the whole contract. 

 

Clause 5.3: Commencement of Works 

 

The Contractor shall commence executing the Works within 28 days from the Commencement Date.   

 

Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the 

Form of Guarantee and required insurances and other specified items have been submitted and approved. 

 

Clause 5.4: Access to the Site 

Add the following clause after Clause 5.4.3: 

 

5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him 

in connection with access to the Site.  The Contractor shall also provide at his/her own cost any 

additional facilities outside the Site required by him/her for the purposes of the Works. 

 

Clause 5.5.1: Time for Practical Completion 

 

The Works shall be completed within the time frame stipulated or tendered (as applicable) on the Summary of 

the Bill of Quantities, exclusive of the special non-working days and the year-end break and inclusive of the 28 

day period referred to in Clause 5.3 above. 

 

Clause 5.6.1: Programme of Works 

 

The Contractor shall deliver the programme of work within 14 days of the Commencement Date.  The 

programme shall clearly show the order in which the Contractor proposes to carry out the work, including the 

critical path, the proposed rate of progress and a linked cash flow forecast.  The programme shall be updated 

monthly. 

 

Clause 5.8: Non-Working Times 

The special non-working days are the days falling in the year-end break and all gazetted public holidays falling 

outside the year end break. 

 

Clause 5.9: Instructions 

Add the following Clauses after Clause 5.9.7: 

 

5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for construction. 

 

The Engineer shall have full power and authority to supply to the Contractor from time to time during the 

progress of the Works copies of such further drawings and such instructions as shall be necessary for the 

purpose of the proper and adequate execution and maintenance of the Works, which the Contractor shall carry 

out and be bound by. 

Clause 5.12.2.2: Extension of Time Due to Abnormal Rainfall 

Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the 

activity delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1). 

 

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal 

Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, 

strong winds and extremes of temperature. However, in the event that delays to critical activities exceed the 

number of working days listed below for each month, then abnormal climatic conditions shall be deemed to 

exist, and an extension of time shall be granted in accordance with the provisions of that Clause. 
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The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and 

allowed for under normal climatic conditions where inclement weather prevents or disrupts work on the critical 

path.      

 

January 4 days 

February 4 days 

March 4 days 

April 2 days 

May 1 days 

June Nil days 

July Nil days 

August Nil days 

September 2 days 

October 3 days 

November 4 days 

December  3 days 

 

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, 

which shall be submitted timeously as each day or half-day delay is experienced. Should an extension of time 

be granted by the Engineer such extension of time will be added to the Time for Completion or set against any 

over-provision that may have occurred in the abovementioned schedule. 

 

It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 

conditions or for any other reason will be entertained. 

 

Clause 5.12.3: Adjustment to General Items 

Add the following to Clause 5.12.3 

 

The cost of time related general items will be calculated on the basis of the number of days in Clause 5.5.1. 

Clause 5.13.1: Penalty for Delay 

 

The penalty for failing to complete the Works on time is R 1 500.00 per calendar day. 

 

Clause 6.2: Security 

 

The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.  The 

Performance Guarantee shall be worded as set out in the document included in C1.5.  The security to be 

provided by the contractor shall be a Performance guarantee of 10% of the contract sum plus retention of 10% 

of the value of the works. 

 

Clause 6.5.1.2.3 Basis of Payment of dayworks 

The percentage allowance to cover overhead charges for dayworks which has not been included in the 

Daywork Schedule, are as follows: 

 

50% on the cost of labour (6.5.1.2.1, and 

15% on the cost of materials (6.5.1.2.2) 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates have been 

quoted at tender stage. 

 

Clause 6.8.2: Contract Price Adjustment 

 

The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment 

Schedule with the following values: 

 

The value of the Contract Price Adjustment Factor shall be calculated to 4 decimal places. 

 

The value of "x" is 0.10. 

 

The values of the coefficients are:  

a = 0.20 

b = 0.20 

c = 0.50 

d = 0.10 
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The Site or largest part thereof shall be deemed to be located in the national province of KwaZulu-Natal. 

The applicable industry for the Producer Price Index for materials is Building and Construction Civil 

Engineering. 

The area for the Producer Price Index for fuel is Coast. 

The base month is “one month prior to the closing of the Tender”. 

The indices shall be obtained from Stats SA as given in the following publications or any successive 

publication: 

Index Publication Table 

Labour (L) P0141 14 

Plant (P) P0151 4 

Materials (M) P0151 3 

Fuel (F) P0151 4 

 

Clause 6.8.3: Variation in Cost of Special Materials 

 

Price adjustments for variations in the costs of special materials are not allowed. 

 

ADDITIONAL CONDITIONS OF CONTRACT 

The additional Conditions of Contract are: 

Clause 11: Contractor to Provide Everything Necessary 

The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be 

necessary in and for the execution and entire completion of the Contract in accordance with the Conditions of 

Contract, Drawings and Scope of Work. 

 

Clause 12: Details to be Confidential 

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in 

so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars 

thereof in any trade or technical paper elsewhere without prior written consent of the Engineer. 
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Part 2: Data Provided by the Contractor 
 
Clause 1.2.1: Delivery of Notices 
 

The name of the Contractor is  ...............................................................................................  
 

The address of the Contractor is  ...........................................................................................  
 

Physical Address Postal Address 

 ....................................................................   .....................................................................  

 ....................................................................   .....................................................................  

 ....................................................................   .....................................................................  

 ....................................................................   .....................................................................  

Telephone: ..................................................  Fax: ..............................................................  

Email: ..........................................................   
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C.1.3.  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN ULUNDI MUNICIPALITY (HERE IN AFTER CALLED 
THE “EMPLOYER”) AND 
 
 .................................................................................................................................................................  
 (Contractor/Mandatory/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 
AS AMENDED. 

I,  ..............................................................................................................................................................  

representing 

 ..................................................................................................................... , as an employer in its own right, do 
hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all equipment, 
machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and Safety 
Act (OHSA) and the Regulations promulgated thereunder. 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration 
and assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured 
with an approved licensed compensation insurer. 
 
COID ACT Registration Number:   ..........................................................................................................  
 
OR Compensation Insurer:  ..................................................  Policy No.: ................................................  
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of 
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and 
Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit 
Procedures are adhered to as far as reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and 
Safety Agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and 
undertake to comply therewith at all times. 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
EMPLOYER 
 
Signed at  .................................. … on the  ..............................  day of .............................  20 .........  
 
Signature: ………………………………………..                         Date: ……………………………  
 
Name: ………………………………………………………………………………………………............  
    
Capacity: ……………………………………………………………………………………………………    
    
 
CONTRACTOR 
 
Signed at …………………………. on the  ...............................  day of .............................  20 .........  
 
Signature: ………………………………………..                             Date: …………………………… 
 
Name: ……………………………………………………………………………………………………….  
 
Capacity: ……………………………………………………………………………………………………     
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C2.  PRICING DATA 
 
(Refer to the Attached Bill of Quantities) 
 
C2.1. Pricing Instructions 
 
1. Measurement and payment shall be in accordance with the relevant provisions of Clause 8 of each of the 

SANS 1200 Specifications for Civil Engineering Construction referred to in the Scope of Work.  The 
Preliminary and General items shall be measures in accordance with the provisions of SANS 1200-A, General.  

 
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill 

of Quantities are as follows: 
 

% = per cent m2.pass = square metre-pass 
h = hour m3 = cubic metre 
ha = hectare m3.km = cubic metre-kilometre 
kg = kilogram MN = meganewton 
k  = kilolitre MN.m = meganewton-metre 
km = kilometre MPa = megapascal 
km-pass = kilometre-pass No. = number 
kPa = kiloposcal Prov sum = Provisional sum 
kW = kilowatt P C sum = Prime Cost sum 

 = litre sum = lump sum 
m = metre t = ton (1 000 kg) 
mm = millimetre W/day = Work day 
m2 = square metre 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 

for waste. 
4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work 

described under the items.  Such prices and rates shall cover all costs and expenses that may be required in 
accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, 
and obligations set forth or implied in the Contract Data, as well as overhead charges and profit.  These prices 
shall be used as a basis for assessment of payment for additional work that may have to be carried out.   

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, 
By-laws, International Standards and National Standards that were published 28 days before the closing date 
for tenders.  (Refer to www.sabs.co.za or www.iso.org for information on standards). 

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 
associated therewith are deemed to have been provided for and included in the unit rates and sum amount 
tendered for such items. 

7. An item against which no price is entered will be considered to be covered by the other prices or rates in the 
Bill of Quantities.  A single lump sum will apply should a number of items be grouped together for pricing 
purposes. 

8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual 
amount of work to be done.  The quantities of work accepted and certified for payment will be used for 
determining payments due and not the quantities given in the Bills of Quantities.   

9. Reasonable compensation will be received where no pay item appears in respect of work required 
in the Bills of Quantities in terms of the Contract and which is not covered in any other pay item.  

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of 
identifying the items.  More details regarding the extent of the work entailed under each item appear in the 
Scope of Work. 

11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 
Standardised Specifications.  
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C2.2. Bill of Quantities 
  



Ulundi Municipality Bhungwane Community Hall in Ward 7

SECTION 1:  BHUNGWANE COMMUNITY HALL

SABS PRELIMINARY & GENERAL

1200 A

1,1 8,3 SCHEDULED FIXED-CHARGE ITEMS

1.1.1  8.3.1  Contractual Requirements  Sum 1

 Establish Facilities on Site 

 a) Facilities for the Engineer (SABS 1200 AB) 

1.1.2  PSAB  Offices: as per specification  Sum 1

1.1.3  PSAB  Nameboard on Timber Posts as per ULM Standard.  Sum 1

1.1.4  PSAB  Survey Facilities  Sum 1

 b) Facilities for the Contractor 

1.1.5  Office and storage sheds  Sum 1

1.1.9  Ablution and latrine facilities  Sum 1

1.1.10  Tools and equipment  Sum 1

1.1.11  Water supplies, electric power and communications  Sum 1

1.1.12  Dealing with water ( Subcluase 5.5)  Sum 1

1.1.13  Access ( Subcluase 5.8)  Sum 1

1.1.14  Plant  Sum 1

1.1.15  Allow for Land Surveyor to set out for all structures, lines etc  Sum 1

1.1,16  8.3.3  Other Fixed-Charge Obligations   Sum 1

1.1.17  8.3.4  Remove Engineer's & Contractor's Site Establishment on 

completion 

 Sum 1

1.3.6 Full compliance with all health and safety requirements as laid 

out in the Occupational Health & Safety Act No.85 of 1994 and 

all relevant and applicable regulations as promulgated on the 

18th of July 2003 under Section 43 of the OHS Act, including all 

ammendments as ammended from time to time for the duration 

of the contract

Sum 1

1.3.7 Provision of an OHS Plan in terms of Clause 5 of the schedule 

prior to the commencement of the works

Sum 1

1.1.20  As built drawings  Sum 1

1,2 8,4 TIME-RELATED ITEMS

1.2.1 8.4.1 Contractual Requirements months 6

8.4.2 Operate & maintain facilities on site

8.4.2.1 a) Facilities for the Engineer (SABS 1200 AB)

1.2.2 PSAB Offices: as per specification months 6

1.2.3 PSAB Nameboard on Timber Posts as per ULM Standard. months 6

1.2.4 PSAB Survey Facilities months 6

Amount

Total Carried Forward

Item
Payment 

Ref.
Description Unit Quantity Rate



Ulundi Municipality Bhungwane Community Hall in Ward 7

b) Facilities for the Contractor

1.2.5 Office and storage sheds months 6

1.2.9 Tools and equipment months 6

1.2.10 Ablution and latrine facilities months 6

1.2.11 Water supplies, electric power and communications months 6

1.2.12 Dealing with water ( Subcluase 5.5) months 6

1.2.13 Access ( Subcluase 5.8) months 6

1.2.14 Plant months 6

1.2.15 8.4.3 Supervision months 6

1.2,16 Survey & Setting out of the entire works by a land surveyor months 6

1.2.17 Company & head office overhead costs months 6

1.2.18 Other Fixed-Charge Obligations months 6

1.2.19 PA All work to ensure compliane with the Provision of the OSH Act 

85 of 1993 shall include all costs to provide  Regulations R1010 

as published in Government gazzette on 18 July 2013. This item 

shall include all costs to provide a safety plan including the 

mentoring thereof, auditing thereof and reporting to the engineer 

on a regular basis

months 6

1.2.20 PB All work to ensure compliance with the provision of the 

Environmental management Plan

months 6

8,5 SUMS STATED PROVISIONALLY BY ENGINEER

1,4 8,7 Daywork

1.4.1 Labour Sum 1

1.4.2 Percentage adjustment to item 1.4.1 for labour

1.4.3 Materials Sum 1

1.4.4 Percentage adjustment to item 1.4.3 for material

1.4.5 Plant Sum 1

1.4.6 Percentage adjustment to item 1.4.5 for plant

1,5 TESTING

Concrete test cubes

1.5.1 Make, label,cure & test by independent laboratoty, concrete test 

cubes for the duration of the contract. All test certificates to be 

presented to engineer. Only tests that have passed will be paid 

for.

Test 30

Soil Density Tests

1.5.2 Perform soil density tests by independent labolatory and make 

tests results available to engineer. Only tests that have passed 

will be paid for.

Test 25

1.5.3 Geotechnical Investigations P.Sum 1

1.5.4 Overhead & profit on item 1.5.3 %

1.5.5 Survey as per Land Survey Act P.Sum 1

1.5.6 Overheads & profit on item 1.5.5 %

1.5.7 Remuneration Allowance to CLO Weeks 24

1.5.8 Percentage profit on item 1.5.7 for CLO %

1.5.9 Remuneration Allowance to Student P.Sum 5

1.5.10 Percentage profit on item 1.5.9 %

1.5.11 Allow for contract Management P.Sum 5

1.5.12 Percentage profit on item 1.5.13 %

1.5.13 Provision for uniforms in accordance with EPWP requirements. P.Sum 1

1.5.14 Percentage profit on item 1.5.15 %

Total Carried Forward to Summary

Total Brought Forward

AmountItem
Payment 

Ref.
Description Unit Quantity Rate



Ulundi Municipality Bhungwane Community Hall in Ward 7

Item
Payment 

Ref.
Description Unit Qty Rate Amount

SANS          

1200 C

BILL 2 : SITE CLEARANCE

2,1 8.2.1 Clear and grub site and dispose materials and debris to 

unspecified sites
m

2 3185

2,2 8.2.10 Remove topsoil to nominal depth of 150mm stockpile and 

maintain
m

3 578

2.3.4 8.3.6 Overhaul m
3
 .km 115,6

Total Carried To Summary



Ulundi Municipality Bhungwane Community Hall in Ward 7

Item
Payment 

Ref.
Description Unit Qty Rate Amount

SANS BILL 3 : EARTHWORKS

1200 D

3,1 8.3.2 BULK EXCAVATION

3.1.1 8.3.2a Excavate in all materials and use for backfill or dispose, as 

ordered by the engineer
m

3 268

3.1.2 8.3.2b Extra-over for:

8.3.2b 1) intermediate excavation m
3 100

8.3.2b 2) hard rock excavation m
3 30

3,1 8.3.3 RESTRICTED EXCAVATION

3.1.1 8.3.3a Excavate for restricted foundations and footings in all 

materials and use for backfill or dispose
m

3 90

3.1.2 8.3.3b Extra-over Item 3.2.1 above for

3.1.2.1 8.3.3b 1) Intermediate excavation m
3 18

3.1.2.2 8.3.3b 2) hard rock excavation m
3 9

3.1.3 8.3.4 IMPORTING OF MATERIALS

3.1.3.1 8.3.4a Extra-over for importation of G7 materials from borrow pits 

for earth filling under surface beds compacted to 93% 

ModAASHTO

m
3 27

Soil Poisoning

3.1.5 Soil poisoning and protection against termites  Chlordane 

or Aldrin type (or similar approved ) termite soil insecticide 

applied by a registered Pest Control Company & 

guaranteed against termite infestation for ten years:

3.1.5.1 Under floors, ramps and steps including forming and 

shallow against foundation walls, filling in furrows and 

ramming

m
2 480

3.1.6 8.3.10 Topsoiling m
2 1300

3.1.7 8.3.11 Grassing and other vegitation  cover including maintanance 

for duration of the contract
m

2 1066

2.3.4 8.3.6 Overhaul m
3
 .km 5

Total Carried To Summary



Ulundi Municipality Bhungwane Community Hall in Ward 7

Item
Payment 

Ref.
Description Unit Qty Rate Amount

SANS BILL 4 : CONCRETE 

1200 G 

4,1 8.2.1 SCHEDULED FORMWORK ITEMS

4.1.1 8.2.1a Rough

4.1.1.1 8.2.1a 1) to sides of strip footings m
2 73

4.1.1.2 8.2.1a 2) to concrete base m
2 22

4,1 8.2.4 SCHEDULED REINFORCEMENT ITEMS

4.2.1 8.2.4a High-tensile bars of varying diameter to foundation t 1,5

4.2.2 8.2.4b High-tensile Welded Mesh Ref 245 to floor slab m
2 250,0

4.2.3 8.2.4c High-tensile Welded Mesh Ref 193 m
2 50

4,2 8.2.5 SCHEDULED CONCRETE ITEMS

4.2.1 8.2.5.1b Strength Concrete

4.2.1.1 8.2.5.1b 1) Grade 25Mpa/19mm for surface beds cast in panels on 

waterproofing
m

3 60

4.2.1.2 8.2.5.1b 2) Grade 25Mpa/19mm for strip footings cast on 50mm 

blinding layer
m

3 20

4.2.1.3 8.2.5.1b 3) Grade 20Mpa/19mm for aprons and ramps on 50mm 

blinding layer
m

3 35

4.2.1.4 8.2.5.1b 4) Grade 25Mpa/19mm for column and bases on 50mm 

blinding layer
m

3 25

4.2.1.4 8.2.5.1b 5) Grade 25Mpa concrete for ring beam m3 2

4.2.2 8.2.6 Unformed Surface Finishes

8.2.6a Wood-floated finish m
2 75

8.2.6b Steel-floated finish m
2 50

4,3 8.2.8 JOINTS

4.3.1 8,2,8a Construction Joints m 60

8,2,8b Expansion Joints m 60

4.4 8.2.9 Precast Concrete

Standard prestressed fabricated lintels including bedding 

bearing ends in cement mortar and propping as necessary

4.4.1 a) Lintels-900mm long (Windows) No 28

4.4.2 b) Lintels-1200mm long (Doors) No 2

4.4.3 c) Lintels-1500mm long (Windows) No 2

4.4.4 d) Lintels-2000mm long (D/Door) No 3

Precast window sills in cement mortar bed with 

waterproofing backing.4,4,5 Brick on edge or similar approved No 28

Total Carried To Summary



Ulundi Municipality Bhungwane Community Hall in Ward 7

Item
Payment 

Ref.
Description Unit Qty Rate Amount

5 BILL 5 : MASONRY

5,1 SCHEDULED ITEMS

Blockwork

SABS approved blockwork in stretcher bond laid on 

blocksin cement mortar bed.5.1.1 Foundation blockwork in Class I Mortar

5.1.1.1 230mm blockwork in foundations m² 153

5.1.2 Superstructure blockwork Class II Mortar

a) 160mm walls m² 136

b) 230mm walls m² 300

5.1.3 Brickwork reinforcement

a) 75mm wide reinforcement built in horizontally m 296

b) 150mm wide reinforcement built in horizontally m 296

5.1.7 WATERPROOFING

a) One layer of 'consol plastics brikgrip' embossed DPC m 110

b) One layer of 375 micron embossed damp proof sheeting m² 300

5.1.8 PLASTERING

Cement plaster on brickwork

5.1.8.1 Interior walls m² 160

Exterior walls m² 474

5.1.9 PAINTING

One coat alkali resistant plaster primer and two coats PVA 

acrylic emulsion paint on:

5.1.9.1 Internal walls m² 160

Exterior walls m² 474

5.1.10 225x150mm cement air bricks No. 40

Total Carried To Summary
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Item
Payment 

Ref.
Description Unit Qty Rate Amount

6 BILL 6 : ROOFING

6,1 SCHEDULED ITEMS

6.1.1 ROOF COVERING

6.1.1.1 Roof sheeting and accessories laid at 27 degrees pitch, 

materials as per drawings and specification.
m

2 351

6.1.1.2 Fascias and barge boads including jointing strips as per 

drawing and specification.

m 79

Total Carried To Summary
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Item
Payment 

Ref.
Description Unit Qty Rate Amount

7 BILL 7 : CARPENTRY AND JOINERY

7,1 SCHEDULED ITEMS

7.1.1.1 Doors

a) Ablution Doors No. 6

b) Hall Internal Doors No. 2

c) Hall External Double Doors No. 3

7.1.1.2 Frames

1.4mm thick galvanized steel frame with 44mm rebate 

complete with hoop anchors welded to frame, 3 no. rubber 

shock absorbers in rebate and two pairs 100x75mm butt 

hinges painted with one under coat and two coats pva paint 

suitable for external doors for:

7.1.1.2.1 a) Ablution Doors No. 6
7.1.1.2.2 b) Hall Internal Doors No. 2
7.1.1.2.3 c) Hall External Double Doors No. 3

7.1.2 Windows

Supply, handle and build into brickwork powder-coated 

aluminium window frames with hung openings finished in 

natural or bronze 543 anodised 25 microns, factory glazed 

with 4mm clear float glass

7.1.2.1 W 01 size (600mmx1045mm) No. 4

7.1.2.2 W 02 size (600mmx1600mm) No. 24

7.1.2.3 W 03 size (600mmx600mm) - Ablution Windows No. 9

7.1.3 WROT MERANTI

44x70mm splayed and rebated weatherboard, screwed to 

and including groove in door with heads of screws sunk and 

pelleted

m 80

7.1.6 CEILINGS

7.1.6.1 a) 6mm "Everite Nutec" fibre-cement flush boards with H-type 

pressed steel jointing strips including 38x38mm sawn 

softwood brandering at 450mm centres in both directions

m² 320

Total Carried Forward



Ulundi Municipality Bhungwane Community Hall in Ward 7

Item
Payment 

Ref.
Description Unit Qty Rate Amount

Total Brought Forward

7.1.6.2 c) 50x19mm angle rounded cornice plugged and including 

19mm quadrant bead planted on

m 100

7.1.7 AEROLITE INSULATION

50mm insulation closely fitted and laid on top of brandering m² 320

7,1,8 SABS    

Approved

Install full fire extinguishing equipment and signage, test 

and provide health and safety assurance and quality 

certification in line with application regulations.

Sum 1

Total Carried To Summary
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Item
Payment 

Ref.
Description Unit Qty Rate Amount

8 BILL 8 : IRON MONGERY

8,1 SCHEDULED ITEMS

8.1.1 HINGES, BOLTS, ETC

Union two ball bearing butt hinges with satin brass finish No. 22

8.1.2 LOCKS, ETC

8.1.2.1 Union profile double cylinder lockset No. 11

8.1.3 NAMEPLATES

a) Approved engraved aluminium plate incorporating male 

pictogram

No. 1

b) Ditto, but incorporating female pictogram No. 1

Total Carried To Summary
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Item
Payment 

Ref.
Description Unit Qty Rate Amount

9 BILL 9 : PLUMBING AND DRAINAGE

9,1 Rainwater disposal

0.8mm thick galvanized mild steel rainwater goods and 

accessories in long lengths including jointing

a) 100x125mm eaves gutters fixed with brackets to fascia 

boards

m 110

b) Stopped end No. 6

c) 75mm dia. downpipes plugged to wall with holderbats m 19

d) 5kl jojo tank mounted and secured on brick tank stand 

complete with brass 'bib' tap for rainwater harvesting

No. 4

9,2 WATER SUPPLY 

9.2.1 Water supply and connection (provisional) Sum 1

9.2.2 Overheads and profit on items 9.2.1 above %

9,3 KITCHEN FITTINGS

9.3.1 Cupboards and all other kitchen fittings as per client 

specification.

Sum 1

9.3.2 Double Kitchen sink, mixer and all applicable plumbing 

fixtures for full installation.

Sum 1

9,4 SABS 

APPROVED

ABLUTION FACILITIES

9.4.1 SABS 

APPROVED

Construction of Ablution Facilities as per drawing. 

Excavation, doors, windows measured elsewhere. Sum to 

include all items to complete and operate.

Sum 1

Total Carried To Summary
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Item
Payment 

Ref.
Description Unit Qty Rate Amount

10 BILL 10 : FLOOR COVERINGS

10,1 SCHEDULED ITEMS

10.1.1 TILING

a) 330x330mm non slip ceramic tiles fixed with adhesive, 

jointed and pointed with 4mm joints in grout on screed on 

floors, access ramps and steps

m² 320

b) 150x150mm white glazed ceramic wall tiles m² 20

10.1.2 SKIRTING

300 x 300mm terra rosa full bodied clay skiting tiles m 200

Total Carried To Summary
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Item
Payment 

Ref.
Description Unit Qty Rate Amount

11 BILL 11 : EXTERNAL WORKS

FENCING

Security Fencing and Gates

11.1 Installation of fence as per drawing and specification. m 400

11.2 Installation of main security gate, 7m wide vehicular and 1 

pedestrian  as per drawing, with full locking assembly and 

spare keys.

Sum 1

11.3 Parking platform grading and finishing to ensure no growth 

of weed. Allowance to include 2 signes for disabled 

signages installed vertically onto timber post, position as 

shown on the drawing.

m² 100

Total Carried To Summary



Ulundi Municipality Bhungwane Community Hall in Ward 7

Item
Payment 

Ref.
Description Unit Qty Rate Amount

BILL 12: ROOF TRUSSES AND ELECTRICAL

12,1 ROOF TRUSSES

a) Allow the amount for R250 000.00 for the supply and fix of 

prefabricated roof trusses type Howe at 1200mm maximum 

centres with a pitch of 27 deg. Amount include plate and 

screw, hurricane clips, nails and all other accessories for 

full installation of the roof, to withstand maximum 

permissible wind loads and storm event.

P/Sum 1

12,2 ELECTRICAL

12,2,1 a) Allow the amount of R30 000,00 for supply, handling and 

installation of all electrical fitting and lighting including 

chasing conduits, draw wires, wiring and testing after 

installation 

P/Sum 1

Total Carried To Summary



Ulundi Municipality Bhungwane Community Hall in Ward 7

Description Amount

BILL 1 : PRELIMINARY & GENERAL

BILL 2 : SITE CLEARANCE

BILL 3 : EARTHWORKS

BILL 4 : CONCRETE 

BILL 5 : MASONRY

BILL 6 : ROOFING

BILL 7 : CARPENTRY AND JOINERY

BILL 8 : IRON MONGERY

BILL 9 : PLUMBING AND DRAINAGE

BILL 10 : FLOOR COVERINGS

BILL 11 : EXTERNAL WORKS

BILL 12: ROOF TRUSSES AND ELECTRICAL

SUB-TOTAL B

ADD 15% Vat

TENDER SUM

ULUNDI LOCAL MUNICIPALITY 

CONSTRUCTION OF BHUNGWANE COMMUNITY HALL IN WARD 7

SUMMARY
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DECLARATION 
 
(In respect of completeness of Tender) 
 
 
Ulundi Municipality 
BA 131 Corner of Princess Magogo Street and King Zwelithini 
Ulundi 
3838 
 
 
 
I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming part of this 

contract document in consecutive order upon which tender for: 

 

QUOTATION NO.: 21/2023/2024/RFQ/05 

CONSTRUCTION OF BHUNGWANE COMMUNITY HALL – WARD 07 

 
SIGNED BY/ON BEHALF OF TENDERER  
 
TENDERER 
 
Signature: …………………………………………..             Date: ………………………..…...   
 
Name: …………………………………………………………………………………………………..  
    
Capacity: …………………………………………………………………………………………….  
        
Name of Tenderer: …………………………………………………………………………………    
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C3. SCOPE OF WORK 

 
INDEX 

PART C3  SCOPE OF WORKS 38 

C3.1 STANDARDISED SPECIFICATIONS 39 

C3.2 PROJECT SPECIFICATIONS 40 

PROJECT SPECIFICATION 41 

SABS 1200 PS    :  GENERAL 41 

SABS 1200 PSA  :  GENERAL 50 

SABS 1200 PSD  :  EARTHWORKS 52 

SABS 1200 PSD  :  EARTHWORKS (PIPE TRENCHES) 54 

SABS 1200 GA    :  CONCRETE (SMALL WORKS) 55 

PARTICULAR SPECIFICATION 56 

PARTICULAR SPECIFICATION PA:  BRICKWORK AND PLASTER 56 

PARTICULAR SPECIFICATION PB:  CARPENTRY, JOINERY AND 
IRONMONGERY WORK 59 

PARTICULAR SPECIFICATION PC: PAINTING 60 

PARTICULAR SPECIFICATION PE:  THE CLIENT’S PRE-CONSTRUCTION 
AND HEALTH PLAN  

PE1  INTRODUCTION 75 
PE1.3   Definitions 75 
PE1.4   Responsibilities 76 
PE1.5  Objectives and targets 77 
PE1.6   Planning and Procedure 77 
PE1.6   Implementation of the Occupational Health and Safety Specification 78 
PE1.7   Application of the Health and Safety Specification 78 
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C3.1     STANDARDISED SPECIFICATIONS 
 

The standard specifications on which this contract is based are Standards South Africa's Standardized 
Specifications for Civil Engineering Construction SABS 1200.  

 
Although not bound in nor issued with this Document, the following Sections of the Standardized 
Specifications of SABS 1200 shall form part of this Contract:  

 
AA 1986 : GENERAL 

AB 1986 : ENGINEER’S OFFICE 

C 1980 : SITE CLEARANCE (As amended 1982) 

DA 1988 : EARTHWORKS (Small Works) 

DB 1989 : EARTHWORKS (Pipe trenches) 

DK 1984 : GABIONS AND PITCHING 

DM 1981  EARTHWORKS (Roads and Subgrade) 

GA 1982 : CONCRETE (Small Works) 

HA 1990 : STRUCTURAL STEELWORKS 

HC 1988 : CORROSION PROTECTION FOR STRUCTURAL STEELWORKS 

LE 1982 : STORMWATER DRAINAGE 
 

M 
 
MM 
MH 
MK 
MJ 
MF 
H 
LB 
G 
D 
 

1996 
 
1984 
1996 
1983 
1984 
1981 
1990  
1983 
1982 
1988           

: 
 
: 
: 
: 
: 
: 
: 
: 
: 
: 

ROADS (General)  
 
ANCILLARY ROADWORKS 
ASHPHALT BASE AND SURFACING 
KERBING AND CHANNELING 
SEGMENTED PAVING 
BASE 
STRUCTURAL STEELWORK 
BEDDING 
CONCRETE 
EARTHWORKS 

 
The following SABS specifications are also referred to in this document and the Contractor is advised to 
obtain them from Standards South Africa (a division of SABS) in Pretoria. 

 
SABS 1921 (2004):  Construction and Management Requirements for Works Contracts  
 
Part 1:  General Engineering and Construction Works; and  
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.  
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C3.2      PROJECT SPECIFICATIONS 

 
The project specification is covered in the following sections: 
 

ITEM DESCRIPTION 

 STATUS 

 PROJECT SPECIFICATION PORTION 1: GENERAL 

PS-1 Project Description 

PS-2 Extent of the Works 

PS-3 Description of the Site and Access 

PS-4 Nature of Ground and Subsoil Conditions 

PS-5 Construction and Management Requirements 

PS-6 Construction Programme 

PS-9 Existing Services 

PS-10 Requirements for Accommodation of Traffic 

PS-11 Occupational Health and Safety 

PS-12 Adverse Weather Conditions 

PS-13 Site Meetings & Reporting 

PS-14 Preferential Procurement 

  

 PROJECT SPECIFICATION PORTION 2 

PSA General 

PSD Earthworks 

PSDB Earthworks (Pipe Trenches) 

PSG/PSGA Concrete (Small Works) 

PSLB Bedding (Pipes) 

PSLE Stormwater Drainage 
  
 PARTICULAR SPECIFICATIONS 

PA Brickwork and Plaster 

PB Carpentry, Joinery and Ironmongery 

PC Painting 

PE The Client’s Pre-Construction and Health Plan 

PES Environmental Specification 
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PROJECT SPECIFICATION 
PROJECT SPECIFICATION:  PORTION 1 

SABS 1200 PS:  GENERAL 
 
PS-1 PROJECT DESCRIPTION  
 
PS-1.1 Employer’s Objective 
 
The Bhungwane Community hall will be constructed at the Bhungwane area (Ward 07) and will benefit the rural 
communities and its surrounding rural areas. 
 
The population of Ward 07 is 6749 people within 1175 households. Based on the community’s request, the facility 
will serve as a Community Hall. The community has been operating without a community hall. There is therefore 
a need for construction of the community hall facility that will service the community as well as facilitate a safe 
and secure environment for traveling clinics and pension payouts. This facility will therefore be used for purposes 
of public gatherings, meetings, and other community functions. It will provide a clean, secure and safe 
environment which will be aesthetically pleasing, providing protection from all weather and equipped with ablution 
facilities as well as being close to the surrounding communities. 
 
The construction of the community hall will provide employment and skills transfer for a limited number of local 
people during the construction period. 
  
PS-1.2 Overview of the Works 
 
A) The facility will consist of: 

A) The facility will consist of: 

• 380 m² hall and associated ablution facilities (30m²) constructed from  

• 700mm wide strip footings and 230 walls NFX bricks foundations 

• 230 brick wall superstructure 

• 0.53 IBR chromadek roof sheeting 

• Ceramic tiled floors 

• Ceilings from ceiling boards 

• Plastered and painted inside and outside 
   
B)  The scope of works involves the following:   

• Total area :  380 m²  

• Hall area           : 329 m², 

• Veranda : 10 m², 

• Office  : 10m²  

• Lobby  : 10m2 

• Store Room : 13 m², 

• Kitchen  : 8 m², 

• 4 x 5000 litres Jo-Jo elevated water tank to provide water to the hall and ablution facilities 

 
 C)  New Ablution Facilities:  Vip (Pit latrine) structure:  Total – 30,00 m², 

• cubicle female / 2 cubicle male, 1 paraplegic) 

• The ablution facility has a pit configured as a septic tank that is usable should the ablution be converted 
to a water-borne facility. 

    
D)  Perimeter Fence 
Construction of a security galvanised welded mesh fence around the Hall, 240m long X 1.8m high around the 
perimeter of the hall and ablution complex with 1 double gate vehicle entrance gate & 1 x single pedestrian gate 
with locks  
 
E) Water and electrical connection  
The District is currently in the process of constructing Bulk Water and sanitation to all the Zululand District 
Municipality areas. As this is still in process water will be provided by means of rainwater harvesting tanks.  
Utilization of rainwater will be facilitated using sealed piping from roof gutters overflow pipe to be installed to 
manage possible overflow. Future phase shall involve formal connection of the Community Hall to potable water 
once mains have been installed by the District Municipality. The community hall will be electrified since the area 
has been serviced by ESKOM. The electrical connection should be applied for at early stages. 
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PS-2  EXTENT OF THE WORKS 
 
Under this contract, the successful contractor will be required to undertake the following works: 
Setting out of the facility 
Site clearing. 
Foundation earthworks 
Structural Concrete works to foundations 
Brickwork and plaster external walls to internal walls 
Construction of perimeter fencing 
Painting and general sundry items 
Site clearing and rehabilitation of areas affected by construction activities 
 
PS-3  DESCRIPTION OF THE SITE AND ACCESS 
 
PS-3.1  Access 
 
The site is located in Ward 07 within Ulundi Municipality. 
 
 
PS-4  NATURE OF GROUND AND SUBSOIL INVESTIGATIONS 
 
Subsoil investigations have been undertaken on the site. The details of the subsoil conditions are provided in 
Part C4 of this document. 
 
PS-5  ENGINEERING AND DESIGN 
 
PS-5.1  Design Services and Activity Matrix 
The following matrix of responsibilities for design of permanent and temporary works will apply: 
 

Activity 
Work designed by, per design stage 

Responsible Party 

 
Concept, feasibility and overall process 

 
Employer 

Basic engineering and detail layouts to bid stage Employer 

Final design approved for construction stage Employer 

Temporary works Contractor 

Permanent Works Contractor 

Preparation of as built drawings Contractor 

 
PS-5.2  Employer’s Design 
 
The Employer’s design will be for all permanent works and will be detailed in drawings, site instructions the 
technical specifications to be issued with the bid documents and issued during construction. 
 
PS-5.3  Design Brief 
 
The contractor will be responsible for design of the following (which are all subject to approval by the Engineer): 
Site layouts for the contractor’s camp and office accommodation 
Site layouts for the Engineer Representative’s temporary office accommodation 
Construction Methodology 
Formwork 
Scaffolding and all staging work 
All other temporary works 
Concrete Mix designs 
 
The costs of the designs will be deemed to have been included in the scheduled items in the Schedule of 
Quantities. No other additional payments will be certified to cover these activities. 
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PS-5.4 Drawings 
 
The following drawings will be required to be prepared by the contractor as a minimum: 
 
Site layouts for the contractor’s camp and office accommodation 
Site layouts for the Engineer Representative’s temporary office accommodation 
Scaffolding and all staging work 
 
The costs of the designs will be deemed to have been included in the scheduled items in the Schedule of 
Quantities. No other additional payments will be certified to cover these activities. 
 
The bid drawings are applicable to the contractor is detailed in Part C5 of these documents. These drawings 
have been used for setting up the Bills of Quantities. 
 
PS-5.5 Design Procedures 
 
The contractor will be required to furnish the following designs for approval by the Engineer at the indicated times: 
 
Site layouts of the Contractor’s camp and office accommodation – within 14 days from commencement date of 
the contract and in any case prior to the erection of the contractor’s camp and offices 
 
Layouts for the Engineer’s representative office – within 14 days from commencement date of the contract and 
in any case prior to the erection of the Engineer’s Representative’s temporary office premises. 
 
Formwork design – within 14 days of commencement of work and in any case prior to the construction of 
permanent reinforced concrete works. 
 
Scaffolding and all staging work – within 14 days of commencement of work and in any case prior to the 
construction of permanent reinforced concrete works. 
 
Concrete Mix Designs for all classes of concrete as measured in the Schedule of Quantities prior to the placement 
of any concrete work 
 
The costs of the designs will be deemed to have been included in the scheduled items in the Schedule of 
Quantities. No other additional payments will be certified to cover these activities. 
 
PS-5.6 Interface with other Contractors 
 
The contractor may be required to provide access to other contractors undertaking work as per the parallel 
contracts. The costs of this interface will be deemed to have been allowed for in the appropriate items in the 
Schedule of Quantities. No other additional payments will be certified to cover these activities.   
 
PS-6         CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
PS-6.1 General 
 
The Contractor is referred to SABS 1921: 2004: Construction and Management Requirements for Works 
Contracts, Part 1: General Engineering and Construction Works, and Part 2: Accommodation of Traffic on Public 
Roads. These specifications shall be applicable to the contract under consideration and the Contractor shall 
comply with all requirements relevant to the project.  
 
Certain aspects however require further attention as described hereafter.  
 
PS-6.2 Quality Assurance (QA)  (Read with SABS 1921 – 1: 2004 clause 4.4) 
 
The Contractor will be solely responsible for the production of work that complies with the Specifications to the 
satisfaction of the Engineer.  To this end it will be the full responsibility of the Contractor to institute an appropriate 
Quality Assurance (QA) system on site.  The Engineer will audit the Contractor's quality assurance (QA) system 
on a regular basis to verify that adequate independent checks and tests are being carried out and to ensure that 
the Contractor's own control is sufficient to identify any possible quality problems which could cause a delay or 
failure. 
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The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, equipment and 
tools are available to control the quality of his own workmanship in accordance with his QA-system. His attention 
is drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to act as foreman or 
surveyor. 
 
PS-6.3 Management and disposal of water  (Read with SABS 1921-1: 2004 clause 4.6) 
 
The Contractor shall pay special attention to the management and disposal of water and stormwater on the site. 
It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for delay and 
for repair of damage caused to the works as a result of the Contractor’s failure to properly manage rain and 
surface water, will not be considered.  
 
PS-6.4 Disposal of spoil or surplus material (Read with SABS 192-1: 2004 clause 4.10) 
 
The Contractor shall dispose all surplus and unsuitable material in legal spoil areas of his own choice. He shall 
be responsible for all arrangements necessary to obtain such spoil sites.  
 
PS-6.5 Testing  (Read with SABS 1921 – 1: 2004 clause 4.11) 
 
PS-6.5.1 Process control 
 
The Contractor shall arrange for all tests required for process control to be done by a laboratory acceptable to 
and approved by the Engineer. 
The Contractor may establish his own laboratory on site or he may employ the services of an independent 
commercial laboratory. Whatever method is used, the Contractor must submit the results of tests carried out on 
materials and workmanship when submitting work for acceptance by the Engineer. The costs for these tests shall 
be deemed to be included in the relevant rates and no additional payment will be made for testing as required. 
 
PS-6.5.2 Acceptance control 
 
The process control test results submitted by the Contractor for approval of materials and workmanship may be 
used by the Engineer for acceptance control. However, before accepting any work, the Engineer may have further 
control tests carried out by a laboratory of his choice. The cost of such additional tests will be covered by a 
provisional sum provided in the schedule of quantities, but tests that failed to confirm compliance with the 
specifications, will be for the account of the Contractor. 
 
PS-6.6 Survey beacons (Read with SABS 1921 - 1: 2004 clause 4.15) 
 
The Contractor shall take special precautions to protect all permanent survey beacons or pegs such as bench-
marks, stand boundary pegs and trigonometrical beacons, regardless whether such beacons or pegs were placed 
before or during the execution of the Contract. If any such beacons or pegs have been disturbed by the Contractor 
or his employees, the Contractor shall have them replaced by a registered land surveyor at his own cost. 
c 
PS-6.7 Existing Services (Read with SABS 1921 - 1: 2004 clause 4.17) 
 
The Contractor shall make himself acquainted with the position of all existing services before any excavation or 
other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out of 
his operations and any damage shall be made good at his own expense. Damage to unknown services shall be 
repaired as soon as possible and liability shall be determined on site when such damage should occur. 
 
PS-6.8 Management of the environment  (Read with SABS 1921 - 1: 2004 clause 4.19) 
 
The Contractor shall pay special attention to the following: 
 

(a) Natural Vegetation 
 
The Contractor shall confine his operation to as small an area of the site as may be practical for the purpose of 
constructing the works.  
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Only those trees and shrubs directly affected by the works and such others as the Engineer may direct in writing 
shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be disturbed other 
than in areas where it is essential for the execution of the work or where directed by the Engineer.  
 
(b) Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary 
precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and extinguish 
the fire and shall accept full responsibility for damages and claims resulting from such fires which may have been 
caused by him or his employees.  
 
PS-6.9 Overhaul 
 
No payment will be made for overhaul on this contract unless provision is made thereof in specific items.  
 
PS-6.10 Security 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the Employer.  
The Contractor must ensure that all his employees as well as the employees of his subcontractors are able to 
identify themselves as members of the construction team. 
 
PS-7 CONSTRUCTION PROGRAMME 
 
PS-7.1 Preliminary programme 
 
The Contractor shall include with his bid a preliminary programme on the prescribed form to be completed by all 
Bidders. The programme shall be in the form of a simplified bar chart with sufficient details to show clearly how 
the works will be performed within the time for completion as stated in the Contract Data. 
 
The Contractor shall be deemed to have allowed fully in his bided rates and prices as well as in his programme 
for all possible delays due to normal adverse weather conditions and special non-working days as specified in 
the Special Conditions of Contract, in the Project Specifications and in the Contract Data. 
 
In determining his construction programme, the contractor should allow for disruptions/ stoppages/requirements 
and intermittent “hold” of work while awaiting Engineer’s inspections at the following critical stages: 
 
Following setting out of building structure by the Contractor. 
 
Following foundation excavations 
 
In particular, the Contractor must allow for a period of one week for geotechnical investigations by a geotechnical 
specialist.  
 
No additional payments, other than through scheduled items, will be made for these 
stoppages/disruptions/constraints. 
 
Should the contractor fail to comply with these programme requirements, the Engineer, after giving 2 days’ notice 
to the Contractor to comply, may order necessary work to ensure compliance, from another third party. This third 
party shall be paid from this contract from any monies due to the contractor. 
 
The Employer intends to award this contract for commencement of construction in June 2025. 
 
PS-7.2 Programme in terms of Clause 5.6 of the General Conditions of Contract 2015 
 
It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the General 
Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary programme to 
be submitted with the bid shall be used as basis for this programme.  
 
The Employer intends to award construction contracts by June 2025. 
 
PS-8 SITE FACILITIES AVAILABLE 
 
PS-8.1 Contractor's camp site and depot (Read with SABS 1921 - 1: 2004 clause 4.14) 
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The Contractor will be permitted to locate his offices, storage facilities, workshops, latrines, etc, on a site approved 
by the Engineer, in liaison with the community. 
Temporary buildings and fencing are to be neat and presentable and the surrounding areas must at all times be 
kept in a neat, clean and orderly condition.  The Contractor must not cut down or damage any trees nor make 
any excavation without the written permission of the Engineer and will be required to restore the site to its original 
condition on completion of the Works. 
 
All buildings and latrines shall be in accordance with the Local Authority and State Heath regulations and shall 
be kept in a clean, sanitary condition to the satisfaction of the Engineer. 
 
PS-8.2 Accommodation of Employees 
 
No employees except for security guards will be allowed to sleep or be accommodated on the site in urban areas.  
 
No housing is available for the Contractor's employees and the Contractor shall make his own arrangements to 
house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed. 
 
The Contractor shall provide the necessary ablution facilities at his camp site and the site of the works for the 
use of his employees. Chemical toilets only will be allowed where temporary facilities have to be provided. 
 
PS 8.3 Source of Water Supply 
 
The Contractor shall make his own arrangements for the supply of water for construction purposes. The source 
of water shall be subject to the approval of the Engineer. 
 
The Water Services Authority in the area is Zululand District Municipality. Should the contractor’s source of water 
be the Zululand District Municipality, the contractor will be required to ensure that the water account with The 
Zululand District Municipality is in good standing prior to the issue of completion certificate. The Engineer will 
withhold any payments until arrears are cleared with The Zululand District Municipality. 
 
PS 8.4 Source of Power Supply 
 
The power supply authority is Eskom.  The Contractor will be required to make his own arrangements with and 
pay all the requisite connection and consumption charges to Eskom for whatever temporary power supplies he 
may require for his use on the site and his bid will be held to include for all such costs and charges.   
 
PS-9 SITE FACILITIES REQUIRED 
 
PS-9.1 Facilities Required for the Engineer 
 
PS 9.1.3 Sanitary Facilities 
 
All latrines shall conform to the requirements of the Local Authority and shall be subject to approval by the 
Engineer.  All sanitary fees and charges due under the Local Authority or State Health Regulations or bylaws 
shall be paid by the Contractor.  Throughout the progress of the contract, all latrines shall be maintained by the 
Contractor in a clean, sanitary condition to the satisfaction of the Engineer.   
 
PS-11 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 
 
PS-11.1 General 
 
The Contractor will be responsible for the safe and easy passage of public traffic past and on sections of roads 
of which he has occupation or where work has to be done near traffic.  
 
Accommodation of traffic, where applicable shall comply with SABS 1921-2: 2004: Construction and 
Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads occupied by 
the Contractor. The Contractor shall obtain this specification from Standards South Africa if accommodation of 
traffic will be involved on any part of the construction works.    
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PS-11.2 Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of approved 
methods to control the movement of his equipment and vehicles so as not to constitute a hazard on the road. 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are effective, 
and that courtesy is extended to the public at all times.  
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute ample 
reason for the Engineer to suspend the work until the road signs, etc, have been repaired to his satisfaction. 
The Contractor may not commence constructional activities affecting existing roads before adequate provision 
has been made to accommodate traffic in accordance with the requirements of this document and the South 
African Road Traffic Signs Manual.  
The Contractor shall construct and maintain all temporary drainage works necessary for temporary deviations.  
The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area in which 
he is working.  
 
PS-11.3 Traffic Safety Officer 
 
Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable member of his 
staff as traffic safety officer to be responsible for the arrangement and maintenance of all the measures for the 
accommodation of traffic for the duration of the project. Duties of the traffic safety officer shall be as set out in 
SABS 1921 Part 2 and shall also be in compliance with the Occupational Health and Safety Act No 85 of 1993 
and the Construction Regulations 2003. 
 
PS-11.4 Payment 
 
The Contractor’s bided rates for the relevant items in the Bill of Quantities shall include full compensation for all 
possible additional costs which may arise from this, and no claims for extra payment due to inconvenience as a 
result of the modus operandi will be considered.  
Items that may be considered for payment are specified in SABS 1200 Standardized Specifications and the 
related project specification.  
 
PS-12 OCCUPATIONAL HEALTH AND SAFETY (Read with SABS 1921 - 1: 2004 clause 4.14) 
 
PS-12.1 General statement 
 
It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment and 
to direct all his activities in such a manner that his employees and any other persons, who may be directly affected 
by his activities, are not exposed to hazards to their health and safety. To this end the Contractor shall assume 
full responsibility to conform to all the provisions of the Occupational Health and Safety Act No 85 and 
Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations 2003 issued on 18 November 
2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatary and employer in his 
own right for the execution of the contract by entering into an agreement with the Employer in terms of the 
Occupational Health and Safety Act by executing the Agreement form C1.2.4 included in Section C1: Agreements 
and Contract Data.  
 
PS-12.2 Health and Safety Specifications and Plans to be submitted at bid stage 
 
(a) Employer's Health and Safety Specification  
The Employer's Health and Safety Specification will be included in the bid documents as part of the Project 
Specifications.  
 
(b) Bidder’s Health and Safety Plan  
The successful Bidder shall, on receipt of notification that he has been awarded the contract, submit without 
delay his own documented Health and Safety Plan for the execution of the work under the contract. His Health 
and Safety Plan must at least cover the following: 
 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of Regulations 
7 to 28; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
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(iv) statements of methods to ensure the health and safety of subcontractors, employees and visitors to the 
site, including safety training in hazards and risk areas (Regulation 5); 
monitoring health and safety on the site of works on a regular basis, and keeping of records and registers as 
provided for in the Construction Regulations; 
details of the Construction Supervisor, the Construction Safety Officers and other competent persons he intends 
to appoint for the construction works in terms of Regulation 6 and other applicable regulations; and 
details of methods to ensure that his Health and Safety Plan is carried out effectively in accordance with the 
Construction Regulations 2003.  
 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if necessary, 
before commencement of construction work. The Contractor will not be allowed to commence work, or his work 
will be suspended if he had already commenced work, before he has obtained the Employer's written approval 
of his Health and Safety Plan.  
 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure to 
obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or standing time 
and related costs  
 
PS-12.3 Cost of compliance with the OHSA Construction Regulations 
 
The rates and prices bided by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification as 
applicable to this contract.  Should the Contractor fail to comply with the provisions of the Construction 
Regulations, he will be liable for penalties as provided in the Construction Regulations and in the Employer's 
Health and Safety Specification. 
 
Items that may qualify for remuneration will be specified in the Safety Specifications included or in the Project 
specifications.  
 
PS-13 ADVERSE WEATHER CONDITIONS 
 
In terms of Clause 42.3 of the General Conditions of Contract, extension of time will be considered for abnormal 
rainfall. The numbers of days per month on which work is expected not to be possible as a result of normal 
rainfall, and for which the Contractor shall make provision in his bided rates, prices and programme, are listed in 
Table     PS-12.1 hereafter. Only the number of days lost as a result of adverse weather conditions, exceeding 
the number of days listed in Table PS-12.1, will qualify for consideration of extension of time. 
 
During the execution of the Works, the Engineer's Representative will certify a day lost due to abnormal rainfall 
and adverse weather conditions only: 
 
if no work was possible on the relevant working day on any item which is on the critical path according to the 
latest approved construction programme; or 
 
if less than 30% of the work force and plant on site could work during that specific working day. 
 
Extension of time as a result of abnormal rainfall and adverse weather conditions shall be calculated monthly 
being equal to the number of working days certified by the Engineer's Representative as lost due to rainfall and 
adverse weather conditions, less the number of days allowed for as in Table PS-13, which could result in a 
negative figure for certain months. The total extension of time as a result of abnormal climatic conditions for which 
the Contractor may apply, shall be the cumulative algebraic sum of the monthly extensions. Should the sum thus 
obtained be negative, the extension of time shall be taken as nil." 
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Table PS-13:   Expected N⁰ of Working Days Lost Monthly Due to Normal Rainfall 
 

MONTH 
Expected number of working 
days lost as result of normal 
rainfall 

 
JANUARY 
FEBRUARY 
MARCH 
APRIL 
MAY  
JUNE 
JULY 
AUGUST 
SEPTEMBER 
OCTOBER 
NOVEMBER 
DECEMBER 

 
*5 
5 
4 
1 
1 
1 
1 
1 
2 
3 
4 
5 
 

 
 TOTAL  

 
 33 days 

 
(The average monthly rainfall figures quoted, are included for information only, and shall not be taken into 
consideration for calculation of extension of time. The number of working days lost for December and January 
allows for the builders' holidays from 16 December 2025 to 06 January 2026) 
 
PS-14 SITE MEETINGS AND REPORTING 
 
The Contractor will be required to attend site meetings organised by the Engineer. In these meetings he (the 
Contractor) will be required to provide progress reports and other reports to monitor the outputs of the contractor, 
as may be required from time to time, to be presented in a format prescribed by the Engineer. The frequency of 
such meetings will be monthly, as a minimum. However, the frequency can be reviewed, depending on the 
progress of the contract. 
 
PS-15 PREFERENTIAL PROCUREMENT 
 
For the purpose of this contract the Contractor shall comply with the preferential procurement statement provided 
in F.3.11 and T2.2 of the Bid Data. 
 
AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 

INTRODUCTION 
 
In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 
project specifications between alternative materials or methods of construction and for additional requirements 
to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 
this contract are contained in this part of the project specifications. It also contains additional specifications 
required for this particular contract. 
 
The number of each clause and each payment item in this part of the project specifications consists of the prefix 
PS followed by a number corresponding to the number of the relevant clause or payment item in the standard 
specifications. The number of a new clause or payment item, which does not form part of a clause or a payment 
item in the standard specifications and which is included here, is also prefixed by PS, but followed by a new 
number which follows on the last clause or item number used in the relevant section of the standard 
specifications. 
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PROJECT SPECIFICATION:  PORTION 2 
 
SABS 1200 PSA:  GENERAL 
 
PSA-3 MATERIALS 
 
PSA-3.1  Quality  
 
Where there is a standardization mark programme for any material, all such material supplied shall bear the 
official standardization mark. 
 
Alternative materials or equipment proposed by the Contractor shall be tested. The test, as well as the materials 
or equipment, shall be approved by the Engineer prior to any such materials or equipment being built into the 
works and all costs involved in testing shall be deemed to be included in the rates bided. 
 
PSA-3.3 Applicable Standards for Cement (Additional Sub-clause) 
 
The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466, referred to in clause 3.3, 
have been withdrawn and are replaced by the new SABS 50197-1 and -2: Common cements, and SABS 50413-
1 and -2: Masonry cement. These specifications will be applicable to this contract, and the descriptions and types 
of cements specified, will be based on the designations as defined in these specifications. 
   
PSA-4. PLANT 
 
PSA-4.2 Contractor's Office, Stores and Services  
 
The Contractor's camp shall be kept neat and clean at all times and all surplus or rejected material shall be 
removed from the site. 
 
PSA-5 CONSTRUCTION 
 
PSA 5.1 Survey 
 
PS A 5.1.1 Setting Out of The Works 
Substitute the first sentence in A 5.1.1 with the following: 
 
“Setting out of the works is the sole responsibility of the Contractor and shall be done from survey beacons 
identified by the Engineer. The Contractor shall, within two (2) weeks after the site has been handed over to him, 
confirm himself that the survey beacons are correct.  Any discrepancy shall immediately be reported in writing to 
the Engineer.  Any costs or subsequent costs arising from discrepancies, which had not been reported to the 
Engineer within the aforementioned period, shall be the sole responsibility of the Contractor. A grid of final terrace 
levels over the site of the works will be issued to the Contractor at the commencement of the contract and it is 
the Contractors responsibility to preserve all setting out pegs based on this information as given for the duration 
of the contract.” 
  
PS A 5.4 Protection of Overhead And Underground Services 
Add the following paragraph: 
 
“The Contractor shall as soon as possible after handing over of the site, commence with the detection to existing 
services, continue with it without interruption, and finalise it at least 7 days before excavation starts at that 
particular section.” 
 
PSA-5.8 Ground and access to works 
 
Add the following: 
“On completion of operations the Contractor shall restore the ground surface, wherever it may have been 
disturbed, to its original condition by filling in all ruts with material similar to the material within the rut and levelling 
the ground and, where necessary, planting grass and shrubs as may be required.  Any boundary fences which 
have been removed or damaged by his operations and activities shall be repaired and/or reinstated at the 
Contractor’s expense”. 
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PSA-5.9 Accommodation of Traffic (additional Sub-clause) 
 
Where construction work has to be carried out on or near public roads, the Contractor shall deal with traffic as 
specified in SABS 1921-2 (2004): Construction and Management Requirements for Works Contracts, Part 2: 
Accommodation of Traffic on Public Roads occupied by the Contractor. The Contractor is also referred to Project 
Specification PS-10.  
 
PSA-8. MEASUREMENT AND PAYMENT  
 
PSA-8.3 Scheduled fixed-charge and value-related items  
 
PSA-8.3.2 Establishment of Facilities on the Site   
 
PSA-8.3.2.1 Facilities for the Engineer  
 
Add the following additional sub-items: 
 
(d)  Carports (state number)     Unit: Sum 
 
The bided rate shall cover all costs as specified in Sub-clause 8.3.2.3 of SABS 1200 A (and 5.5 of SABS 1200 
AB to provide these facilities as specified in Clauses PSAB-3.2, 3.3 and 4.2. if applicable). 
 
PSA-8.3.2.2 Facilities for Contractor 
 
For this contract the facilities for the Contractor will not be measured and paid for separately as itemised in Sub-
clause 8.3.2.2. The sub-items (a) to (j) will be consolidated into one item and payment under item PSA-8.3.2.2 
shall be deemed to cover all these sub-items.  
 
PSA-8.4 Scheduled time-related items  
 
PSA-8.4.2 Operation and maintenance of Facilities on Site   
 
PSA-8.4.2.1 Facilities for Engineer  
 
Add the following additional sub-items: 
(e) Carports     Unit: Sum 
(f) Survey instruments    Unit: Sum 
 
The rates bided shall cover all costs as specified in Sub-clause 8.4.2.3 of SABS 1200 A and 5.5 of SABS 1200 
AB to operate and maintain these facilities as specified in Clauses PSAB-3.2, 3.3 and 4.2. 
 
PSA-8.4.2.2 Facilities for Contractor 
 
Consolidate sub-items (a) to (j) of Clause 8.4.2.2 into one item as in PSA-8.3.2.2. Payment under PSA-8.4.2.2 
shall be deemed to cover sub-items (a) to (j). 
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PROJECT SPECIFICATION:  PORTION 2 
 
SABS 1200 PSD:  EARTHWORKS 
 
PSD-1 EARTHWORKS 
 
The Contractor is referred to SABS 1921 - 5: Earthworks activities which are to be performed by hand. 
 
PSD-3 MATERIALS 
 
PSD-3.1 Classification for excavation purposes 
 
PSD-3.1.2 Classes of excavation 
 
The classes of excavation in clause 3.1.2 shall in general apply to all excavations where use is made of 
conventional methods and plant and equipment. 
 
Where labour-intensive methods applicable to targeted labour are specified, soft excavations shall be defined as 
follows: 
 
“PSD-3.1.2(a) Soft excavation 
 
Soft excavation for labour-intensive work where excavations are to be carried out by hand methods, shall be 
excavation in material that can be efficiently removed and loaded with picks, shovels and other hand tools by an 
average able-bodied person or group of persons. Soft excavation shall include small boulders that can be 
removed by hand methods. 
 
Soft excavation can be further broken down by introduction of an additional class such as “Soft Excavation Class 
A”, which is excavation defined as soft, but which can only be excavated with difficulty. 
 
The criteria for classifying Soft Excavation Class A shall be as follows: 
 
Granular material: -dense material with high resistance to penetration by the point of a geological pick; several 
blows are required for removal of material; 7 to 15 blows of the dynamic cone penetrometer are required to 
penetrate 100 mm; and 
 
Cohesive materials -stiff to very stiff material requiring 6 to 8 blows of the dynamic cone penetrometer to penetrate 
100 mm, where:  
 
"stiff" material can be indented by thumbnail; slight indentation produced by pushing a geological pick point into 
the soil; cannot be moulded by fingers; and where: 
  
"very stiff" material can be indented by thumbnail with difficulty; slight penetration of point produced by blow 
of geological pick. 
 
Where soft excavation class A material is encountered, it shall be measured and paid for as an extra over soft 
excavation. 
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PSD-5 CONSTRUCTION 
 
PSD-5.1 Precautions 
 
PSD-5.1.1 Safety 
 
PSD-5.1.1.2 Safeguarding of excavations 
 
Add the following subparagraph: 
 
“(g)  The Contractor or his agent or his representative shall not require or allow any person to work under 
unsupported overhanging material or in an excavation which is more than 1,5 m deep, and any excavation which 
has not been adequately supported or braced if there is a danger of the overhanging material or the sides of the 
excavation collapsing.  The support, shoring or bracing to be designed and constructed by the Contractor, shall 
be strong and sturdy enough to support the sides of the excavation in question.” 
 
PSD-5.2.2.1 Excavations for general earthworks and for structures 
 
Add the following additional subparagraph: 
 
“(f)  The Contractor shall so plan his cut-to-fill operations that all excavated material is used in the manner 
that is most appropriate. 
 
The Contractor shall conserve all suitable surplus material and he shall not borrow, spoil or waste any material 
unnecessarily.  If excavated material designated for a particular purpose become contaminated, is incorrectly 
used or becomes unavailable through injudicious planning of excavation operations, the Contractor shall replace 
the contaminated material and make good any shortfall with material of quality at least equal to that of the said 
selected material. 
 
Where selection of excavated material is required, the method of excavation shall be so arranged as to avoid 
double handling.  Wherever possible excavated material shall be placed in its final position without being 
stockpiled.  If stockpiling is unavoidable, materials intended for different uses shall be stockpiled separately 
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PROJECT SPECIFICATION:  PORTION 2 
 
SABS 1200 PSD:  EARTHWORKS (PIPE TRENCHES) 
 
PSDB-5 CONSTRUCTION 
 
PSDB- 5.1 Precautions 
 
PSDB-5.1.5 Trench Excavations (additional Sub-clause) 
 
The precautions for excavations as specified in Clause 5.1.1 of Section 1200 D, 1200 DA, and the relevant 
clauses in PSD and PSDA, shall also apply to all trench excavations. 
 
The Contractor shall take all the steps necessary to ensure that no person is required or allowed to work in a 
trench or any other unsupported overhanging excavation which more than 1,5 m is deep, and any excavation 
which has not been adequately supported, shored or braced if there is any danger whatsoever of the sides of the 
excavation collapsing. The support, shoring or bracing to be designed and constructed by the Contractor, shall 
be strong and sturdy enough to support the sides of the excavation in question. 
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PROJECT SPECIFICATION:  PORTION 2 
 
SABS 1200 GA:  CONCRETE (SMALL WORKS) 
 
PS GA-3  MATERIALS 
 
PS GA-3.2  Cement 
 
PS GA-3.2.1 Applicable specifications 
 
The standard cement specifications SABS 471, SABS 626, SABS 831, SABS 1466 and SABS 1491, have been 
withdrawn and are replaced by SABS 50197-1: Common cements, and SABS 50413-1: Masonry cement. These 
specifications will be applicable to this contract and the descriptions and types of cements, where specified, will 
be based on the designations as defined in these specifications. 
 
PS GA-5.4.1.4  Prescribed mix concrete  
 
Add the following: 
 
“The structural concrete in this contract shall comply with the following specification. 
 
The minimum 28-day strength shall be as specified in drawings 
The maximum water/cement ration shall be 0.42 
The minimum cement content shall be 400 kg/m3 
The cement used must be extended with a minimum of 30% Fly Ash or 50% GGBS 
 
A detailed mix design by an approved concrete testing laboratory before any concrete is poured in the works and 
provision shall be made by the contractor for the cost of the design in his rates.  
 
PS GA-8: MEASUREMENT AND PAYMENT 
 
PS GA-8.1 Measurement and rates 
 
PS GA-8.1.2 Reinforcement 
 
Replace Sub-clause 8.1.2.2 with the following: 
 
PSGA-8.1.2.2 Mild steel and high tensile steel will be measured by mass for the diameters or range of diameters 
as scheduled. 
 
Welded mesh will be scheduled separately for each type and mass per square metre of mesh.” 
Replace Sub-clause 8.1.2.3 with the following: 
 
“PSGA-8.1.2.3 The unit rate for steel bars shall cover the cost of supply, cutting, bending, placing in position, 
and fixing of the reinforcing and supporting steel scheduled. The rate shall also include the provision of all spacer 
devices and binding wire, as well as the cost of tests in terms of SABS 920. 
 
The unit rate for welded mesh shall cover the supply, cutting and placing of mesh, as well as the cost of all waste 
due to laps.” 
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PARTICULAR SPECIFICATION 
 
PARTICULAR SPECIFICATION PA:  BRICKWORK AND PLASTER 
 
PA1 SCOPE 
 
PA1.1 This specification covers the general requirements for buildings and other masonry structures, including 
plastering. 
 
PA2 INTERPRETATION 
 
PA2.1 Other relevant Standards/Specification 
 
This specification should be read together with SABS 1200 AA.  
 
PA2.2 Applicable Edition of Standards 
 
Each standard specification referred to in this specification shall be deemed to be the latest edition, applicable 
on the bid closing date.  
 
PA2.3 Definitions and Symbols 
 
For purposes of this specification, the definitions and symbols given in the National Building Regulations and 
Building Standards Act, 1977 (referred to further on in this specification as "Building Act"), where applicable, shall 
apply.  (Definitions: pages 5 to 14, Symbols: page 23.) 
 
PA3 MATERIALS 
 
PA3.1 Cement 
 
 Cement shall conform to the requirements of SABS 471. 
 
PS3.2 Lime 
 
 Lime shall be of approved manufacture, well burnt and of uniform quality conforming with SABS 523. 
 
PA3.3 Sand 
 
 Sand to be used for mortar and plaster shall comply with the requirements of SABS 1090.   
 
PA3.4 Clay Bricks 
 
 Clay bricks must conform to SABS 227. A sample of bricks to be used for construction must be given to 
Engineer for approval before construction bricks are delivered to site. 
 
 The contractor will be required to carry out necessary tests and provide certificates for compliance of the 
bricks with SABS 227. The cost of these tests will be deemed part of the scheduled rates and no additional 
payment will be made therefor. 
 
 Best quality engineering bricks shall be used for all foundation and concealed situations.  
 
PA3.5 Damp-Proofing 
 
 Material used as a damp-proof course shall conform to the requirements contained either in SABS 248 
or in SABS 952.  Type FV fibre-felt sheets or Type C polyethylene sheets shall be supplied under the contract. 
 
PA3.6 Fibre Cement Sheets 
 
 Fibre cement flat sheets, minimum 15 mm thick, shall comply with the requirements of SABS 685. 
 
PA3.7 Storage 
 
PS3.7.1 Cement and Lime 
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Cement and lime stored on the site shall be properly protected against moisture to the satisfaction of the engineer.  
 
PA4 CONSTRUCTION 
 
PA4.1 Brickwork 
 
Brickwork shall be well and regularly bonded, with no false headers and none but whole bricks except where 
legitimately required as closers.  All bricks must be thoroughly dampened before laying and each brick is to be 
laid with full joints and pressed into its bed so as to squeeze out superfluous mortar and give a finished joint not 
exceeding 8 mm thick in the case of the face work or 13 mm thick in the case of plastered walls or work not 
exposed to view.  All joints, both horizontal and vertical, notwithstanding any grade custom to the contrary, are 
to be filled solid with mortar for their full width and depth, each course being flushed with mortar, worked well 
down into all vertical joints before the succeeding course is laid.  Horizontal joints and vertical joints of face work 
shall be pointed flush in manholes and catchpits but shall be pointed and finished with a tooled recessed joint 
elsewhere.  Plastered walls shall have the joints raked out to a depth not less than 13 mm and not more than 
20 mm, and subsequently refilled with mortar of the same proportions as the original bedding mortar.  In no 
circumstances may joints to be so formed as to expose any perforation in the units. 
 
Wire ties, where required, shall be stainless steel and are to be installed at 5 per square metre. 
 
PA4.2 Mortar 
 
The mix proportions for the mortar are given below: 
 
 Portland cement 50 kg 
 Lime   0-40 l 
 Sand*   200 l max 
 * measured loose and damp 
  
PA4.3 Plastering 
 
Plaster shall be of the same proportions as the bedding mortar. Any other plaster mixes will be subject to the 
approval of the Engineer. 
 
PA4.4 Damp-proof Courses 
 
The areas to be covered by damp-proof courses are indicated on the drawings.  Damp-proof shall be laid on a 
surface which shall not contain any sharp objects which may perforate the membrane.  The full width of the wall 
and the whole area under the floor is to be covered by the membrane and shall overlap by not less than 100 mm 
under the floor, and by not less than 150 mm under the wall.  All joints shall be effectively sealed.  Where shown 
on the drawing, the damp-proof course is to be stepped up one course of brickwork in the inner skin.  Proper 
returns are to be made at all doorframes. 
 
PA4.5 Window Sills 
 
Windowsills shall be formed as shown on the drawings and as hereafter described: 
 
Damp-proof sheeting shall be provided one brick course below the sill and shall be turned upwards and terminate 
behind the window frame to provide an efficient weather-tight seal. 
 
All external sills and some internal sills, where shown, shall be formed in quarry tiles and other internal sills where 
shown are to be of fibre cement sheet minimum thickness 15 mm to SABS 685 with approximately 20 mm 
projection beyond the finished face of the walls. 
 

External sills shall be laid to a 20 weathered slope while internal sills shall be laid horizontal. 
 
All tiles shall be bedded in 3:1 cement mortar and neatly pointed. 
 
PA4.6 Lintels with Brickwork Reinforcement 
 
Lintels over doors, windows and openings, where ordered by the Engineer, shall be reinforced with four layers of 
BRC brickforce, or approved equal.  The latter reinforcement shall extend a minimum of 450 mm beyond any 
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opening.  All joints in the six courses of brickwork above the opening shall be fully flushed with cement mortar.  
Shoring to soffits of lintels shall be left in position for at least 14 days after building the lintel and the brickwork 
shall be kept damp with wet bags for the whole of this period. 
 
PA4.7 Wall Vents 
 
Ventilator openings shall be formed through walls where indicated and shall be provided with double brick 
terracotta louvred air bricks (fitted with plastic insect screens) both externally and internally (where scheduled) 
set flush into the work and neatly pointed.  Internal wall vents are to be of an approved plaster of paris type where 
scheduled. 
 
PA4.8 Building in Frames, etc 
 
Door and window frames are to be set up, built into position, bedded and pointed in cement mortar, with any 
necessary cutting to brickwork, fitting and making good, as the brickwork is built up.  In the case of doorframes, 
wrought iron right angled cramps are to be fixed to doorframes and built into brickwork at every eighth course. 
 
Where pipes, frames, brackets or other such parts pass through or have to be set into brickwork, the bricks shall 
be carefully cut and fitted to maintain regularity of courses and uniformity of joints, the shaped bricks being 
embedded and pointed to conform with the surrounding brickwork.  Where such parts have to be set into position 
after brickwork is built, holes shall be left wherever possible, in preference to cutting out bricks, and the work 
shall be subsequently made good in the manner described. 
 
PA4.9 Floor Finishes 
 
PA4.9.1 Granolithic Floor Screed 
 
Granolithic shall consist of one-part cement, one part sand and two parts 5 mm stone chips and oxide where 
required, thoroughly mixed as for concrete and placed in a layer not less than 20 mm thick, levelled or graded 
and trowelled to a smooth uniform surface.  To ensure proper bond, the concrete surface to be covered shall be 
clean, roughened by chipping, flushed with water and coated with cement grout just before placing of the 
granolithic layer.  Granolithic finish is to be steel floated with V joints in squares of 1, 20 m to 1, 80 m, the joints 
extending for the full depth of the granolithic.  Joints are not required in the granolithic screed where it is to be 
overlaid by tiles or carpeting. 
  
PA4.10 Chasing Walls 
 
Where indicated by the electrical contractor, the construction contractor shall chase brickwork and concrete work 
to accommodate electrical conduit - such chasing shall precede plastering or rendering and on no account, shall 
plastering or rendering be commenced until the electrical tubing has been installed.  No horizontal or diagonal 
chases shall be permitted. 
Elsewhere, electrical conduit shall either be cast into concrete or shall be run on the surface afterwards as may 
be directed by the Engineer. 
 
PA4.11 Weather 
 
In any period of interruption caused by inclement weather, and at the completion of each day's bricklaying, freshly 
laid brickwork should be protected. 
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PARTICULAR SPECIFICATION: PB  
 
PARTICULAR SPECIFICATION PB:  CARPENTRY, JOINERY AND IRONMONGERY WORK 
 
PB1 SCOPE 
 
PB1.1 This specification covers the general requirements for carpentry, joinery and ironmongery work for civil 
engineering projects and the methods by which the finished work is to be measured for the purpose of payment. 
 
PB2 INTERPRETATION 
 
PB2.1 Other Standards/Specification 
 
 This specification is to be read with SABS 1200 AA. 
 
PB2.2 Applicable Edition of Standards 
 

Each standard specification referred to in this specification shall be deemed to be the latest edition, at 
the closing date of bids for this contract.  

 
PB3 MATERIALS 
 
PB3.1 Timber 
 
Roof timber forming a permanent part of the work shall conform to the requirements of the relevant standard 
specifications SABS 563, SABS 653, SABS 876, SABS 1089 or SABS 1245. 
All timber other than that used for temporary works or shuttering shall be treated as specified in SABS  
1288 and SABS 05 and allowed to dry thoroughly before being used.   
 
PB3.2 Fibre Cement Sheets 
 
Fibre cement flat and corrugated sheets shall comply with the requirements of SABS 685.  The flat sheets shall 
be minimum 15 mm thick. 
 
PB3.3 Hardware 
 
Locks, hinges and other hardware shall be provided to doors; all ironmongery and fixings shall be chromium 
plated on brass except where otherwise specified. 
 
PB3.3.1 Hinges 
 
Hardwood doors in hardwood frames are to be provided with brass butt hinges as scheduled with three hinges 
per leaf. 
 
PB3.3.2 Door Locks and Furniture 
 
External door to be fitted with a night latch (to be supplied by the Employer) and a Henderson No 463-bow handle, 
secured with brass bolts passing through the door with nuts on the inside. 
 
PB3.3.3 Cabin Hooks 
 
One 200 mm brass cabin hook complete with eyes to be fitted to each door including for hardwood block plugged 
to walls or post as scheduled. 
 
PB4 MEASUREMENT AND PAYMENT 
 
PB4.1 The work will be measured and paid for in accordance with the units and rates scheduled.   
 
PB4.2 The bided rates for doors are to include for the manufacture, fitting hanging and protective painting 

thereof. 
 
PB4.3 The bided rates for ironmongery shall include for the supplying and fitting complete with non-corrosive 

screws and/or bolts. 
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PARTICULAR SPECIFICATION: PC  
 
PARTICULAR SPECIFICATION PC: PAINTING 
 
PC1 SCOPE 
 
PC1.1 This specification covers the general requirements for painting, including methods of preparation of 
materials to be painted, cleaning, priming, undercoating and finishing, and also methods by which the finished 
work will be measured and paid for. 
 
PC2 INTERPRETATION 
 
PC2.1 Supporting Specification 
 
 This specification must be read together with SABS 1200 AA  
 
PC2.2 Applicable Edition of Standards 
 

Each standard specification referred to in this specification shall be deemed to be the latest edition at the 
bid closing date.  

 
PC3 MATERIALS 
 
PC3.1 Emulsion Paints for Exterior Use 
 
 Emulsion paints for exterior use shall comply with SABS 634. 
 
PC3.2 Calcium Plumbate Primer 
 
 Calcium plumbate primer shall comply with SABS 912. 
 
PC3.3 Undercoats for Paints 
 
 Undercoats for air-drying protective and decorative paints shall comply with SABS 681. 
 
PC3.4 Structural Steel Paints 
 
 Structural steel paints shall comply with SABS 684. 
 
PC3.5 Colours of Paints 
 
 Specification for colours of paints shall comply with CKS 279. 
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PORTION 2B: VARIATIONS AND ADDITIONS TO THE STANDARD SPECIFICATIONS – STRUCTURES 
 
PCP 1 SCOPE 
 
This specification covers the requirements for the surface preparation to all structural steel surfaces as well as 
the application and inspection requirements of a heavy-duty corrosion protection coating system. 
 
This corrosion protection specification gives details of steel surface preparation and the application of the 
coatings.  The approved heavy-duty coating systems applicable to the works are listed in the Project 
Specifications. 
 
The details specified are minimum guidelines only and the Contractor shall accordingly select an appropriate 
conforming system and provide full details to the Engineer for approval.  All work will be subject to inspection by 
the Engineer who shall be given 48 hours’ notice prior to each component of work commencement. 
 
PCP 2 SUPPORTING SPECIFICATION 
 
SABS 064:  1979 The preparation of steel surfaces for coating 
SABS Method 141 Dry film thickness of plants 
SABS Method 159 Cross cut test to determine sound coating system 
SABS Method 769 Cleanliness of blast-cleaned steel surfaces for painting (assessed by freedom from dust 
and debris) 
SABS Method 770 Cleanliness by blast-cleaned steel surfaces for painting (assessed by freedom from 
certain soluble salts) 
SABS Method 772 Profile of blast-cleaned steel surfaces for painting (determined by micrometer profile 
gauge) 
ISO 8501-01 
SIS 05 59 00 Pictorial surface preparation standards for painting steel surfaces 
ASTM 3359, Method A Determination of sound coating system 
 
PCP 3 MATERIALS 
 
PCP 3.1 Abrasive Media 
 
Sand or black granular slag abrasive blast media may be used on this project.  Sodium Bicarbonate or granulated 
ice may however be used as alternate material. 
 
PCP 3.2 Primer Coat 
 
The approved primer coating systems are specified in the coating manufacturer’s data.  
 
PCP 3.3 Intermediate Coats 
 
The approved intermediate coating systems are as specified in the coating manufacturer’s data. 
  
PCP 3.4 Top Coat 
 
The approved top coat systems are specified in coating manufacturer’s data. 
 
PCP 4 GENERAL WORKMANSHIP 
 
The Contractor shall at all times enforce adequate safety measures in terms of the Occupational Health and 
Safety Act 1993 (Act 85 to 1993). 
  
The Contractor shall furnish all labour, materials, paints and coating components required for adequately 
preparing surfaces for coating to this Specification. 
 
The Contractor shall furnish experienced supervisors and shall ensure that all materials are prepared and applied 
as specified and at the required coverage rates. 
 
All work shall be executed by component workmen under the supervision of an experienced coating supervisor. 
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No cleaning or coating applications shall take place when site conditions are likely to affect these operations 
adversely. 
Only Sub-Contractors approved by the Engineer shall be employed. 
 
The Contractor shall submit his proposed sequence and timing of preparation and coating activities that shall be 
shown clearly in relation to the overall Construction Programme. 
 
The Contractor shall supply full details of the preparation and coating facilities, resources and number and 
qualification of personnel to be used in the execution of the Works. 
 
PCP 5 APPLICATION 
 
PCP 5.1 Personnel 
 
The Contractor shall submit a weekly list of personnel to the Engineer, specifying the number of foremen, skilled 
and semi-skilled labourers for cleaning, preparation and coating, the number if inspectors, plant and equipment 
operators. 
 
PCP 5.2 Plant and Equipment 
 
PCP 5.2.1 Equipment List 
 
The Contractor shall keep a record, updated daily, of all plant, equipment, tools, spraying and blasting guns, 
nozzles, brushes, etc. being used on the Works and shall submit a weekly list to the Engineer. 
 
PCP 5.2.2 Blast Cleaning Equipment (if used) 
 
The compressed air supply used for abrasive blast cleaning shall be oil-free, clean and dry.  Adequate separators 
and traps shall be provided, and these shall be kept emptied of water and oil.  Accumulations of oil and moisture 
shall be removed from the air receiver by regular purging. 
 
The equipment shall be tested to ensure an oil-free, dry supply before blast cleaning commences and as directed 
by the Engineer during blast cleaning operations. 
 
The compressor volume capacity shall be sufficient to maintain the discharge of the approved abrasive at a 
nozzle pressure of 700 kPa while abrasive blasting.  The discharge pressure shall be with a measured at the 
nozzle using a hypodermic pressure gauge.  Under no circumstances shall the pressure at the nozzle fall below 
650 kPa.  The nozzle pressure shall be checked at least daily.  Nozzles shall be discharged before wear reached 
50%. 
 
Where air operated equipment is being used, the operators head-gear shall be ventilated by clean cool air served 
through a regulator to prevent blasting residues from being inhaled by the operator. 
 
PCP 5.2.3 Airless Spray Equipment 
 
The airless spray equipment shall meet the recommendations and instructions set out in the manufacture’s data 
sheets.  The minimum pressure of the airless spray equipment shall be as specified in the coating manufacturer’s 
Product Data Sheets. 
 
All application equipment shall be maintained in clean condition and in good working order. 
 
PCP 5.2.4 Storage 
 
All painting and cleaning materials shall be delivered to the Work Site in the Supplier’s original containers with 
labels and seals unbroken.  All materials shall be kept in a locked, well ventilated materials store.  Storage areas 
shall be kept clean and neat at all times.  Inflammables shall be stored off site or in a separate secure fireproof 
store situated remotely from any building such that any fire cannot spread to adjacent buildings. 
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PCP 6 SURFACE PREPARATION 
 
PCP 6.1 Dressing and Repairs to Welds 
 
All surfaces of welds, whether pre-existing or new, shall be free from slag, slag inclusions, cracks and holes.  
Weld profiles shall have a smooth contour, free from irregular projections, any undercut and sharp edges.  Areas 
adjacent to welds shall be free from weld splatter that shall be removed by grinding or scraping. 
 
All burrs and sharp edges resulting from flame cutting, drilling or any other activity shall be ground to a smooth 
radius of not less than 2mm. 
 
PCP 6.2 Surface Preparation for Painting System 
 
PCP 6.2.1 General 
 
The method of cleaning and preparing the substrate of steel prior to the application of the heavy-duty coating 
systems shall be in accordance with the applicable provisions of SABS 064 and inline with the manufacturer 
specification. 
 
PCP 6.2.2 Removal of Contaminants by High Pressure Washing 
 
All surfaces shall be high pressure cleaned at a minimum pressure of 350 bar using oscillating head equipment 
to remove all loose and unsound coatings. 
 
PCP 6.2.3 Mechanical Cleaning 
 
After high pressure cleaning all loose and flaking paint and corroded areas shall be removed by scraping and 
mechanical wire brushing to provide a substrate surface at least equivalent to St. 2 in accordance with the 
requirements of ISO 8501-01:  1988.  All remaining sound coating shall be abraded to a matt finish. 
 
The photographs in the ISO Standard publication are given as an illustration only.  They do not represent the 
complete preparation degree, which also includes a cleaning operation that is not visible in the photographs. 
 
Special care shall be taken to clean out any pitting that may have occurred to the steel surfaces.  Any deep pitting 
shall be brought to the attention of the Engineer.  Weakened damaged and corroded structural steel sections 
shall be brought to the attention of the Engineer and if required, shall be strengthened by welding in additional 
steel plates. 
 
After mechanical cleaning all surfaces shall be degreased with Plascon Acquasolv Degreaser to achieve a water 
break-free surface and a neutral Ph of 7.  Thereafter rinse with clean potable water and allow drying. Any localised 
areas to be cleaned to bare metal will be identified and indicated by the Engineer.  These areas will be clearly 
marked out on site and agreed before proceeding.  The Engineer may adjust the areas as work proceeds – 
depending on the conditions found. 
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PSD EARTHWORKS 
 
PSD 3       MATERIALS 
 
PSD 3.1    CLASSIFICATION FOR EXCAVATION PURPOSES 
 
          Delete SABS 1200: D Sub-clause 3.1 and replace with the following: 
 
PSD 3.1.1 Method of Classifying 
 
The Contractor may use any method he chooses to excavate any class of material but his chosen method of 
excavation shall not determine the classification of the excavation. The Engineer or his Representative will decide 
on the classification of materials. In the first instance classification will be based on inspection of the material to 
be excavated and on the criteria given in PSD 3.1.2(a) and (b). 
 
PSD 3.1.2         Classes of Excavation 
 
All materials encountered in any excavation for any purpose including restricted excavation will be classified as 
follows: 
 
(a) Hard rock excavation 
 
Hard rock excavation shall be excavation in material (including undecomposed boulders exceeding 0.17 cubic 
metres in individual volume) that cannot be efficiently removed without blasting, wedging and splitting, or 
hydraulic hammers. 
 
This classification includes materials such as: 
solid unfractured rock occurring in bulk 
solid ledges thicker than 200mm 
igneous rock intrusions 
cemented sedimentary rocks. 
 
(b) Soft Excavation 
 
Any material which can be removed by bulldozers or backhoes shall be classified as soft excavation. 
 
Soft excavation shall be material not falling into the category of hard rock excavation. 
 
PSD 5.2.1.2  Conservation Of Topsoil 
 
 Add the following to Sub-clause 5.2.1.2: 
 
 “Topsoil shall not be stockpiled higher than 2,0m. Care shall be exercised to prevent the compaction of 
topsoil in any way especially by vehicles travelling over   such material.” 
 
PSD 6  CONSTRUCTION 
 
PSD 6.1  Disposal (Clause 5.2.2.3) 
 
Surplus and/or unsuitable material may be spoiled at approved places on the Sports Complex Site and finished 
as directed by the Engineer.  Building rubble shall be disposed of on a site found by the Contractor, beyond the 
boundaries of the Site or designated tip site. 
 
PSD 6.4  Overhaul   (Clause 5.2.5.2) 
 
Overhaul shall not be paid for separately on this Contract and all haul will be regarded as freehaul. 
 
PSD 7  MEASUREMENT AND PAYMENT 
 
PSD 7.1  Overhaul (Clause 8.3.6) 
 
Delete this clause, as well as all reference to a limited freehaul distance in all other items. 
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PSDB   EARTHWORKS (PIPE TRENCHES) 
 
PSDB 3  MATERIALS 
 
PSDB 3.1  CLASSES OF EXCAVATION 
 
Delete the contents of Clause 3.1 and replace with the following: 
 “The classification shall be as described in PSD 3.1”. 
 
PSDB 5  CONSTRUCTION 
 
PSDB 5.4  EXCAVATION 
 
Add: The pipe/duct shall be laid, and the trench backfilled to the acceptable requirements, including density 
testing. 
 
PSDB 5.6.3  Disposal of Soft Excavation Material 
 
Delete the contents of Sub-clause 5.6.3 and replace with the following: 
 
“Excess material arising from the excavations will be disposed of at a designated tip site. The rate for spoiling of 
excess material shall include for the loading and carting of material, and the off-loading at the tip site. The 
Contractor shall be responsible for all charges levied at the tip site. The current charges applicable may be 
obtained from the Municipality’s Cleansing Division. 
 
 Where topsoil is encountered this will be set aside on site and re-used later.” 
 
PSDB 5.6.6 Completion of Backfilling 
 
Add:  “If in the opinion of the Engineer’s Representative the Contractor is lagging in the backfilling of trenches, 
he will be entitled to order that no further excavation takes place until the backfilling operation has caught up.” 
 
PSDB 5.9.8 Safety 
(New Clause) 
 
The responsibility for public safety lies with the organisation carrying out the excavation and backfill operations. 
 
PSDB 8 MEASUREMENT AND PAYMENT 
 
PSDB 8.3.2 Excavation 
 
Delete the contents of payment Sub-clause 8.3.2(b) (1). For the purpose of measurement and payment, material 
other than hard rock, will not be separately classified. 
 
PSDB 8.3.3.1 Deficiency in Backfill Material 
 
Add the following to sub-clause 8.3.3.1(c): 
 
The rate shall also include for compaction of base course quality backfill as per PSDB 3.5 
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PSGA              CONCRETE (SMALL WORKS) 
 
PSGA- 5 CONSTRUCTION 
 
PSGA-5.4        Concrete 
 
PSGA-5.4.1.5  Strength of Concrete 
 
Add the following: 
 
“The Contractor shall, when requesting approval of a mix design, submit the constituent proportions of the 
proposed mix together with the results of compressive strength tests carried out.  Reliable test records made 
from the same materials and mix proportions will, without prejudicing the requirements of this Sub-clause, be 
accepted as a basis for approving a mix design”. 
 
PSGA-5.4.2     Batching 
 
Notwithstanding the requirements of this Sub-clause, the method of batching shall be subject to approval.  If 
volume batching is allowed only full standard 50kg bags of cement may be used to make up a batch. 
 
PSGA-5.4.3     Mixing 
 
Add the following: 
 
“All site mix concrete shall be mixed in a rotary type mixer and the minimum size of mixer that may be used shall 
have the capacity to mix a batch comprising one standard 50kg bag of cement”.  (SABS ENV 197 CEM 1 42.5 
Black bag.) 
 
PSGA-5.4.6    Compaction 
 
Replace “or (if approved)..........forking” in the first sentence of Sub-clause 5.4.6.3 with “using approved vibrators”. 
 
PSGA-5.4.7    Curing and Protection 
 
Notwithstanding the requirements of this Sub-clause, all cast insitu concrete shall be cured in accordance with 
the requirements of Sub-clause using a white pigmented natural resin based liquid curing compound complying 
with ASTM C 309-74, except where the surface to be cured is to receive further concrete, in which case curing 
shall be carried out in accordance with one of the methods described in Sub-clause (a) and (b). 
 
PSGA-7          TESTS 
 
PSGA-7.1.2    Frequency and Sampling 
 
Notwithstanding the requirements of this Sub-clause the Contractor shall take note that he is responsible for 
taking an adequate number of test to ensure that the concrete being used complies with the Specification.  The 
Engineer’s Representative will only carry out such check testing, as he requires. 
 
PSGS   PRESTRESSED CONCRETE 
 
PSGS-3 MATERIALS 
 
PSGS-3.3 Tendons 
 
Replace this clause with the following: 
 
Tendons shall consist of high tensile wire, strand or alloy steel bars. Wire and strand shall comply with the 
applicable requirements of BS 5896. Bars shall be of cold-worked high tensile steel and shall comply with the 
requirements of BS 4486 for hot-rolled and processed bars. 
 
The characteristic strength of steel shall be at least 1880 MPa and tendons shall be of the low-relaxation type 
with a relaxation not exceeding 2, 5 %. 
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In addition, steel to be bonded to the concrete as pre-tensioning reinforcement shall not be galvanized and shall 
be deformed either by indenting or crimping. 
 
The Contractor shall obtain from the manufacturer in respect of each consignment of steel for tendons, a 
certificate stating the quality and the mechanical properties, and shall provide the Engineer with a copy. 
 
PSGS-5 CONSTRUCTION 
 
PSGS-5.4 Tendons 
 
PSGS-5.4.4 Positioning of tendons and sheaths 
 
Add the following additional Sub-clause. 
 
PSGS-5.4.4.7 During the fixing of sheaths for bonded tendons and before concrete is cast, flexible PVC pipes 
with an outside diameter slightly smaller than the inside diameter of the sheaths shall be installed into the sheaths. 
These pipes shall protrude for at least one metre outside the buttresses. These pipes must be able to slide freely 
inside the sheaths.  
 
The pipes shall be moved back and forth through the sheaths while they are being concreted in to prevent that 
possible ingress of grout block the sheaths.  This operation shall be repeated at regular intervals until the concrete 
has set to prevent those pipes from getting stuck in the sheaths. 
 
PSGS-5.4.5 Tensioning procedure 
 
PSGS-5.4.5.1 General 
 
Add the following additional Sub-clauses: 
 
(n) Bonded tendons shall be stressed from both sides simultaneously. 
 
(o) The tensile stress arising from temporary vertical moments due to the circumferential stressing of the 
wall may not exceed 1 MPa. If calculations show that the tensile stress will exceed 1 MPa, stressing shall be 
done in two or more stages during which the stress in the tendons over the full height of the wall are being 
gradually increased. 
 
PSGS-5.4.6 Detailed pre-stressing drawings and calculations (New Clause) 
 
The construction drawings provide sufficient information regarding the required post-tensioning forces to enable 
the Contractor to design the post-tensioning system, but they are not intended as working drawings for the placing 
and fixing of tendons. 
 
(a) After the Contract has been awarded and before construction commences, the Contractor shall: 
 
(i) prepare working drawings which shall include all details of the pre-stressing work, equipment and 
operations, as well as details of recesses required for anchorages, and details concerning bursting reinforcement 
around anchorages, stools, hangers and spacers to support pre-stressing tendons 
 
(ii) submit details of jacking forces and calculations of pre-stressing losses, elongations and bursting 
reinforcement around anchorages. Design shall be based on BS 8110: Part 1: 1985 British Standard: Structural 
use of concrete Part 1, Code of Practice for design and construction and BS 8007: 1987, British Standard Code 
of Practice for design of concrete structures for retaining aqueous liquids 
 
(iii) obtain the Engineer's written approval of the working drawings by submitting two sets of drawings and 
one set of calculations to the Engineer 
 
(b) Drawings shall be prepared on a CAD-system which is compatible with AUTOCAD12 and shall be done 
on an A1 format with title blocks identical to those of the engineering drawings. 
 
(c) At the completion of the Contract the Contractor shall submit the as-built working drawings on floppy 
disks to the Engineer together with one set of working drawings on approved plastic sheets with a thickness of 
not less than 0, 08 mm. 
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(d) The Contractor shall allow for the above-mentioned requirements in his rates. 
 
 
PSGS-5.8 Protection of anchorages (New Clause) 
 
After all stressing and grouting of sheaths (in the case of bonded tendons) has been completed, the anchorages 
shall be encased in grout. The concrete in the pre-stressing recesses shall be chipped with a bush hammer to 
remove the laitance and fine aggregate to a depth of at least 5mm and to expose the coarse aggregates. 
 
The anchorages and protruding tendons shall be degreased and painted with an approved bituminous paint to 
prevent corrosion and ingress of water. The prepared concrete surface shall be primed with an approved primer 
and filled with an approved shrinkage-free grout. The grout must have the same colour as the surrounding 
concrete and shall be cured properly to prevent cracking thereof. 
 
PSGS-8 MEASUREMENT AND PAYMENT 
 
PSGS-8.2.7 Alternatives to Sub-clauses 8.2.3.2 and 8.2.3.3 
 
PSGS-8.2.7.1 (a) Renumber clause 8.2.7.1. Supply and install sheathing and tendons as PSGS-
8.2.7.1(a). 
 
Extra over item PSGS-8.2.7.1(a) for provision of temporary  
flexible PVC pipes in sheaths as described in  
PSGS-5.4.4.7 …………………………………………… Unit: Sum 
 
 
PSH STRUCTURAL STEELWORK 
 
PSH 3 MATERIALS 
 
PSH 3.1 Structural Steel 
 
All structural steel for this Contract shall be Grade 300W except for cold formed sections. 
 
PSH 3.6 Bolts, Nuts and Washers 
 
All bolts shall be Grade 4.8 with hexagonal head complete with hexagonal nut and flat washer. 
 
PSH 3.7 Mild Steel Rivets 
 
No rivets shall be used for this contract. 
 
PSH 5 CONSTRUCTION 
 
PSH 5.1 Drawings and Shop Details 
 
PSH 5.5.1 Design Drawings 
 
The Engineer will include on the design drawings the size, number and grade of all bolt connectors as well as 
thickness of end plates or details of connections as appropriate. 
 
PSH 5.5.2 Contractor provides shop details 
 
Delete the contents of this Clause and replace with the following: 
 
PSH 5.1.2.1* The Contractor is responsible for providing prepared shop details. The Engineer will submit to 
the Contractor design drawings as per Clause 5.1.1 above timeously in accordance with the Contractor’s 
submitted programme.  No design or stress diagrams will be submitted to the Contractor. 
 
PSH 5.1.2.2* Immediately on receipt of such design drawings, the Contractor shall satisfy himself that the 
drawings contain all the information for the preparation of his own shop details.  Any necessary supporting 
calculations, together with any other necessary drawings, shall be submitted to the Engineer in duplicate for 
approval at least one week before commencement of fabrication.  The Contractor’s drawings shall be complete 
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in every respect (including welding details, which shall be fully described) and shall be checked by the Contractor 
prior to submission.  One copy of each drawing will be retained by the Engineer and the other copy will be returned 
to the Contractor with the Engineer’s comments and/or written approval as the case may be. 
 
PSH 5.1.2.3* Before the commencement of fabrication the Contractor shall obtain from the Engineer approval 
of the shop details in writing.  The approval given by the Engineer relates to structural adequacy and does not 
absolve the Contractor from his responsibility for dimensional accuracy. 
 
PSH 5.1.2.4* With reference to the shop details and drawings to be prepared by the Contractor and to be 
submitted to the Engineer, the Contractor shall take the following fully into account: 
 
a) Purlins and girts shall only be spliced at frame centre line positions. 
 
b) The proposed method and sequence of erection of members, including the proposed method of propping 
and/or bracing during erection, shall be submitted to the Engineer together with the shop details and drawings. 
 
c) The stability of the entire structure during erection remains the responsibility of the Contractor. 
 
PSH 5.1.3 Engineer Provides shop details 
 
Delete this Clause. 
 
PSH 5.2 FABRICATION 
 
PSH 5.2.6 Structural Hollow Sections 
 
No flattening of ends is permitted. 
 
PSH 5.3 ASSEMBLY 
 
PSH 5.3.7 Riveting 
 
Delete this Clause. 
 
PSH 5.3.9 Protective Treatment 
 
All steelwork shall be protected as specified in SABS 1200 HC and the Project Specification PSHC - Corrosion 
Protection of Structural Steel. 
 
PSH 5.6 Grouting of Supports 
 
PSH 5.6.1 Grouting is the responsibility of the Contractor under this Contract. 
 
PSH 7 TESTING 
 
PSH 7.3 Inspection and Testing of Welds 
 
The inspection of welds will be visual but where required the Engineer may call for certain welds to be tested 
using non-descriptive ultra sonic techniques.  Where much tests prove welding to be inadequate, the costs of 
such tests will be borne by the Contractor. 
 
PSH 7.3.1* The cost of tests, ordered by the Engineer on certain welds which prove to be adequate, shall 
be borne by the Employer. 
 
PSH 8.3 SCHEDULED ITEMS 
 
PSH 8.3.3 Erection on Site 
 
Erection on Site of Structural Steel Items shall also include the fixing of bolts, machining and tying in to existing 
building work. 
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MODEL PREAMBLES FOR TRADES 
 
SCOPE 
 
This section of Part 2 shall be applicable to the work measured under Volume 4: Building Schedule of Quantities. 
 
A: INTRODUCTION 
 
1. Delete Clause (b) and change Sub-clause (c) to (b). 
 
2. Add the following new Sub-clause (c): 
 
"(c) Replace the work "Architect" wherever it appears in these Model preambles for Trades with "Engineer". 
 
B: ALTERATIONS 
 
Add the following to Clause B.4 of the Model Preambles for Trades: 
 
"The Contractor shall make his own arrangements for a legal site for the disposal of material obtained from 
cleaning and grubbing as well as debris and rubble.  The burning of combustible material on Site is expressly 
prohibited.  All costs related to the disposal of such material shall be deemed to be included in the rates for 
clearing and grubbing or other quoted rates. 
 
For this Contract clearing shall also include the removal of building rubble, household rubbish, etc., that has been 
dumped on the Site as instructed by the Engineer." 
 
Clauses specified under PSC - Site Clearance is also applicable to the Model Preambles of Trades. 
 
C: EARTHWORKS 
 
1. Generally (Clause C.2.1) 
 
1.1 Replace "10 MPa concrete" of this clause with "15 MPa/37mm concrete". 
 
2. Excavations (Clause C.2.4) 
 
2.1 Add the following to this clause: 
 
"The Contractor shall make his own arrangements for an approved legal site for the disposal of surplus material 
(refer to Clause PS 10 in this regard). 
 
3. Filling, etc. (Clause C.2.8) 
 
3.1 Add the works "not greater than 100mm" after the works "large stones" in the first paragraph of this 
clause. 
 
3.2 Add the works "or topsoil" after the words "Filling" in the second paragraph and change the figure "300" 
to "150" on the first. 
 
4. Testing (Additional Clause C.4) 
 
Refer to the contents of Clause PSD 3.1 which is also applicable to this section of the Model Preambles of Trades. 
 
D: CONCRETE, FORMWORK AND REINFORCEMENT 
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SABS 1200 G: CONCRETE (STRUCTURAL) 
 
Incorporate the following changes to SABS 1200 G and the Model Preambles for Trades. 
 
1. MATERIALS 
 
1.1 Cement (Clause 3.2) 
 
Add the following to this Clause: 
 
"Only ordinary Portland Cement shall be used on this Contract." 
 
1.2 Approval of Admixtures Required (Clause 3.5.1) 
 
The use of admixtures to be approved. 
 
1.3 Air-Entraining Agents (Clause 3.5.2) 
 
The use of Air-Entraining Agents will not be permitted. 
 
1.4 Formwork (Clause 5.2) 
 
1.4.1 Spacers (Additional Clause) 
 
Spacers that are required to provide the necessary concrete cover to the reinforcement shall be manufactured 
from either mortar, patented plastic, or any other non-corrosive material.  The spacers shall be of sufficient 
strength to perform their duty and shall be fitted with fasteners to keep them in the required position during the 
casting of the concrete.  If manufactured from mortar, their strength shall comply with the minimum strength 
specified for the concrete.  The spacers shall be reconcilable with the specified quality of finish. 
 
2. CONSTRUCTION 
 
2.1 Concrete (Clause 5.5) 
 
2.1.1 Strength Concrete (Clause 5.5.1.7) 
 
All concrete produced shall comply with the requirements set out in the table below: 
 
REQUIREMENTS FOR CONCRETE 
 

1 2 3 

            Class Minimum Strength at 28 Days (MPa) Nominal Size of Stone (mm) 

             20/19 
             25/19 
             30/19 
             40/19 
             50/19 

20 
25 
30 
40 
50 

19 
19 
19 
19 
19 

 
2.1.2 Samples and Mix Design (Additional Clause) 
 
Not less than two weeks before the start of any concrete work on the Site, the Contractor shall submit to the 
Engineer, for his information and subject to his approval, a statement of mix proportions.  This statement shall 
provide the following information: 
 
For each class of concrete: 
Mix proportions and types; 
Type and amount of additives; 
Slump; 
Target strength; 
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For all concrete: 
 
Method to be adopted for adjusting the amount of water added, to compensate for variation in moisture content 

of the aggregates. 

 

The statement shall be accompanied by evidence in the form of either a statement from an approved laboratory 

of the results of test, or an authoritative report of previous use experience, establishing that concrete made with 

the materials in the proportions proposed will have the properties specified. 

 

2.1.3 Ready-mixed concrete (Clause 5.5.3.2) 

 

Delete the contents of this Clause and replace with the following: 

 

"Ready-mixed concrete may be used on Site if the standard of the plant is acceptable to the Engineer. Test 

results from the manufacturer will not be acceptable and samples shall be taken and tested on Site." 

 

2.1.4 Curing and protection (Clause 5.5.8) 

 

Add the following to this Clause: 

 

"The method to be used for the curing and protection of the concrete shall be approved by the Engineer in 

advance. 

 

Green concrete shall be protected against heavy rain, flowing water or water pressures for a period of at least 

48 hours after it has been cast." 

 

2.1.5 Concrete Surfaces (Clause 5.5.10) 

 

All exposed surfaces, not receiving off-shutter finishing, as well as surfaces that will receive a topping, shall 

receive a rammed down finish. 

 

Where specified the following standards will be applicable for finishes: 

 

- Wood float finish - Degree of accuracy II.  After the unshattered surface has been levelled, the concrete 

shall be allowed to attain its initial setting and the surface shall also be free of water.  The surface shall then be 

trowelled with a wooden float and no trowel marks shall be visible. 

 

- Steel trowel finish - Degree of accuracy II.  Where this finish has been indicated on the Drawings, the 

surface shall be treated as for wooden float finish, provided that the operation shall start as soon as the 

concrete is hard enough to prevent the forming of cement scum on the surface.  The surface shall be trowelled 

with a steel trowel under even pressure to give a smooth, even surface with no trowel marks. 

 

2.1.6 Concrete in Wet Ground (Clause 5.5.12) 

 

Delete this clause in its entirety and replace with the following: 

 

"The Contractor shall be responsible for keeping all excavations free from water and shall notify the Engineer 

for his information timeously of his proposed dewatering method." 

 

2.1.7 Records (Clause 5.5.15) 

 

The following shall be added as Clause (d): 

 

"d) The Contractor shall implement and operate an approved quality control programme to ensure that work to 

be inspected by the Engineer is checked and rectified prior to the Engineer's visit." 
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3. TESTS 

 

3.1 Facilities and Frequency of Sampling 

 

3.1.1 Frequency of Sampling (Clause 7.1.2) 

 

Clause 7.1.2.1 is amended to include the following: 

 

A test result shall be taken as the average of three sample cube strengths and the validity thereafter measured 

in accordance with SABS method statement 863. 

 

N: CARPENTRY AND JOINERY 

 

1. ROOF COVERINGS, ETC. (Clause N.10) 

 

1.1 Detailed sheeting drawings (Additional clause N.10.4) 

 

The Fibre Cement sheeting for both the roof sheeting and the side cladding shall be Big Six profile sheeting 

with matching flashings and accessories. 

 

The Contractor shall prepare detailed sheeting drawings and the aim must be to minimise the number of 

different lengths of sheets used to facilitate ease of erection.  Sheets shall be cut to size in accordance with the 

sheeting drawings at the factory prior to delivery to site. 

 

1.2 Tolerances (Additional clause N.10.5) 

 

The tolerance for misalignment of side joints, end joints, edges of fascias, ridging, etc., shall be 10 mm in all 

three planes for this Contract. 

 

1. CONSTRUCTION 

 

1.1 Drawings and shop details (Clause 5.1) 

 

1.1.1 Design Drawings (Clause 5.1.1) 

 

The Engineer will include on the design drawings the size, number and grade of all bolt connectors as well as 

thickness of end plates or details of connections as appropriate. 

 

1.1.2 Contractor Provides Shop Details (Clause 5.1.2) 

 

Delete the contents of this Clause and replace with the following:- 

 

"The Contractor is responsible for providing prepared shop details.  The Engineer will submit to the Contractor 

design drawings as per Clause 5.1.1 in SABS 1200 H timeously in accordance with the Contractor's submitted 

programme.  No design or stress diagrams will be submitted to the Contractor. 

 

Immediately on receipt of such design drawings, the Contractor shall satisfy himself that the drawings contain 

all the information for the preparation of his own shop details.  Any necessary supporting calculations, together 

with any other necessary drawings, shall be submitted to the Engineer in duplicate for approval at least one 

week before commencement of fabrication.  The Contractor's drawings shall be complete in every respect 

(including welding details, which shall be fully described) and shall be checked by the Contractor prior to 

submission.  One copy of each drawing will be retained by the Engineer and the other copy will be returned to 

the Contractor with the Engineer's comments and/or written approval as the case may be. 

 

Before the commencement of fabrication the Contractor shall obtain from the Engineer approval of the shop 

details in writing.  The approval given by the Engineer relates to structural adequacy and does not absolve the 

Contractor from his responsibility for dimensional accuracy. 
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With reference to the shop details and drawings to be prepared by the Contractor and to be submitted to the 

Engineer, the Contractor shall take the following fully into account: 

 

a) Purlins and girts shall only be spliced at frame centreline positions. 

 

b) The proposed method and sequence of erection of members, including the proposed method of 

propping and/or bracing during erection, shall be submitted to the Engineer together with the shop details and 

drawings. 

 

c) The stability of the entire structure during erection remains the responsibility of the Contractor." 

 

1.2  Fabrication (Clause 5.2) 

 

Structural Hollow Sections (Clause 5.2.6) 

 

No flattening of ends is permitted. 

 

1.3  Assembly (Clause 5.3) 

 

1.3.1  Welding (Clause 5.3.4) 

 

a)  All welds shall conform to the requirements of SABS 0167-1984 and SABS 044. 

 

b) All welds shall further be carried out as shown on the Drawings with respect to size, type and length of 

weld. Gusset plates shall be introduced where necessary to achieve the specified length of weld and strength 

of joint. 

 
1.3.2  Friction-grip Fastening (Clause 5.3.6) 

 

The contact surfaces at H.S.F.G. bolt splices shall be free from rust, oil, grease, scale and paint at the time the 

splice is made. 

 

1.3.3  Riveting (Clause 5.3.7) 

 

Delete this Clause. 

 

1.3.4  Protective treatment (Clause 5.3.9) 

 

All steelwork shall be protected as specified on the Drawings. 
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PARTICULAR SPECIFICATION: PE 

 

PARTICULAR SPECIFICATION PE:  THE CLIENT’S PRE-CONSTRUCTION AND HEALTH PLAN 

 

PE1 INTRODUCTION 

 

PE1.1 Purpose and scope   

 

This document describes the procedure upon which the COMPANY shall comply with the requirements set out 

in the client’s Health and Safety Specification. 

 

This document defines the Management System that is implemented by the COMPANY for the management of 

Health and Safety on the project, which includes ensuring subcontractor compliance with the same standards.  

 

The aim of this document is to present the safety aspects that will be controlled and managed on the project.  

 

PE1.2  Reference Documents 

 

Occupational Health and Safety Act, (Act No. 85 of 1993) 

Compensation for Occupational Injury and Diseases Act. 

Client Health and Safety Specification. 

Construction Regulations 2003. 

The Construction Kit. (CD) 

 

PE1.3  Definitions 

 

The following definitions will apply to the Safety Management Plan, acronyms given hereunder shall apply: 

 

Construction / Building Work (as defined by the Occupational Health and Safety Act: Construction Regulations 

2003): 

Means any work in connection with –  

The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or an addition to a 

building or any similar structure; 

The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a 

person falling; 

The construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, 

sewer or water reticulation system or any similar civil engineering structure; or  

The moving of earth, clearing of land or making of an excavation or work on any similar type of work. 

 

Hazard Identification and Risk Assessment and Risk Control (HRA): 

 

Means a documented plan, which identifies hazards, assesses the risks and detailing the control measures and 

safe working procedures, which are to be used to mitigate and control the occurrence of hazards and risks 

during construction or operation phases. 

 

Site 

 

Means the area in the possession of the Contractor for the construction of the works. Where there is no 

demarcated boundary it will include all adjacent areas, which are reasonably required for the activities for the 

Contractor and approved for such use by the Engineer and/or client. 

 

The Act 

 

Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993 (ACT NO. 85 of 

1993) and Regulations promulgated there under. (OHSA) 
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Hazard 

 

Means a source of or exposure to danger (source which may cause injury or damage to persons, or property) 

 

Risk 

 

Means the probability or likelihood that a hazard can result in injury or damage. 

 

Contractor’s Responsible Person / s 

 

Means any person appointed in writing by the Contractor to supervise construction or building work. The 

appointment shall be as required by the OHSA which shall stipulate health and safety responsibilities, area of 

responsibility and the proposed duration of the project.  

 

Hazardous Chemical Substance (HCS) 

 

Means any toxic, harmful, corrosive, irritant or asphyxiant substance, or a mixture or substances for which an 

occupational exposure limit is prescribed, or an occupational exposure limit is not prescribed, but which creates 

a hazard to health.  

 

Construction Plant (TEM) 

 

Encompasses all types of plant including but not limiting to, cranes, piling frames, boring machines, excavators, 

dewatering equipment and road vehicles with or without lifting equipment.  

 

Contractor 

 

Means “subcontractor”. 

 

Health and Safety Program 

 

Encompasses the COMPANY safety planning spreadsheet. 

 

Health and Safety Plan (HSP) 

 

The content of this document which will be made available on site for inspection by an inspector, Technical 

Officer, Agent, subcontractor, employee, registered employee organisation, health and safety representative, or 

member of the health and safety committee. 

 

Health and Safety File 

 

Describes the safety file holding all records on health and safety for the project, which shall be available at all, 

times for evaluation, and copy of which will be forwarded to the client upon completion of the project. 

 

PE1.4  Responsibilities 

 

Notification of Intention to Commence Construction Work 

 

The Provincial Director of the Department of Labour shall be notified by the appointed safety consultant to the 

COMPANY, immediately upon receipt of the Letter of Acceptance of project commencement in accordance with 

the following requirements: 

 

The demolition of a structure exceeding a height of 3 meters; or 

The use of explosives to perform construction work; or  

The dismantling of fixed plant at a height greater than 3 meters; or  

The work exceeds 30 days or will involve more than 300 person days of construction work; and 

Includes excavation work deeper than 1 meter; or  

Includes working at a height greater than 3 meters above ground or a landing. 
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A copy of the notification letter to the Provincial Director shall be forwarded to client for their records and shall 

be made available to an Inspector, Project Engineer or employee. 

 

Assignment of Contractor’s Responsible Persons to Supervise Health and Safety on Site  

 

The Contracts Manager and Site Agent shall ensure copies of all the appointment letters of the responsible 

persons appointed on site will be made available to the client and that all legal appointments shall be 

conducted in accordance with the requirements set out in the OHSA and Client specifications.  

 

 The above shall also be imposed upon all subcontractors. 

 

Safety Officer Appointment 

 

A part--time Health and Safety consultant shall be appointed upon commencement of the project. 

 

The safety officers shall be tasked with monthly inspections of the site, the results of which shall be forwarded 

to the client or his appointed representative. 

 

Risk Assessment Competent Person 

 

The Project Manager shall appoint a competent person in writing at commencement of the project to control the 

risk assessment process on site. A copy of the risk assessment appointment is attached with duties and 

responsibilities defined.  

(Annexure E) 

 

Competency for Contractor’s Responsible Persons 

 

The Project Manager acknowledges that all management personnel (responsible for health and safety) shall 

undergo a half-day Health and Safety Management Course, which is to be arranged and conducted by the 

appointed safety consultant prior to commencement of activities on site. 

 

Health and Safety Representatives 

 

At least one (1) Health and Safety Representative shall be nominated, elected and trained to carry out his / her 

functions in his / her area of responsibility. This will include areas where less than fifty (50) employees are 

engaged in activity. Employees elected shall be designated in writing for a specific area and period of time. 

 

The designated persons shall conduct monthly inspections within their area of responsibility, the records shall 

be kept for auditing and that deviations recorded are reported to the responsible supervisor within the 

designated persons area so that appropriate action can be taken.  

 

The designated person/s shall be permitted to participate in the Health and Safety Committee Meetings. 

 

PE1.5 Objectives and targets 

 

Compliance with the COMPANY Health and Safety Policy. 

Everyone is responsible for organising accident prevention at his or her own level on site. 

Safety training is important. 

Prevention. 

Working safely ensures your job. 

The COMPANY management commits itself to the objectives and targets. 

Disabling Injury Frequency Rate (DIFR) of 2.0 or less. 

90% compliance on monthly Health and Safety Audits. 

Compliance with the legal requirements set out in the Occupational Health and Safety Act, Act 85 of 1993, 

(OHSA) and Regulations. 

Compliance with the Client’s Safety Specification for Construction. 

PE1.6  Planning and Procedure 
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The procedures to be used for the project are to be in accordance with the Safety Manual in use in the 

COMPANY under the guidance of the appointed safety consultant. 

 

The sub-headings covered under the Safety Manual are as follows: 

Administration 

Appointments 

Safety Committees 

Registers, checklists and permits 

Incident Management 

Emergency Planning 

Contractors 

Risk Assessments 

Audits 

Hazardous substance control 

Training 

Mining Requirements 

Roads Requirements 

Planning 

 

PE1.6  Implementation of the Occupational Health and Safety Specification 

 

The COMPANY is committed to implementing client specific safety specification on the project and is 

committed see that this forms an integral part of the project. It is our intention to make this specification part of 

other Contractors and Suppliers operating procedures. 

 

PE1.7  Application of the Health and Safety Specification 

 

Compensation of Occupational Injuries and Diseases Act, Act No. 130 of 1993 (COIDA) 

 

The letter of good standing will be available on site for reference purposes as proof of good standing. 

 

The COMPANY shall ensure all Contractors also comply with the above requirements defined in the COIDA. 

 

Occupational Health and Safety Policy 

 

The COMPANY Health and Safety Policy is attached for reference purposes. (Annexure A) 

 

Hazard Identification Risk Assessment 

 

The Contract Manager shall ensure the Site Agent shall prior to the commencement of any construction work 

perform Hazard Identification, and the assessed risks shall form part of the health and safety plan applied on 

site.  

 

A copy of the HRA shall be made available for viewing to the client.  

 

The Site Agent shall ensure that all HRA’s conducted will be conveyed to all personnel and contractors through 

the site training program and that these training sessions will be presented by the competent person regarding 

the hazard and related work procedures before any work commences.  

 

The HRA Team that will be established will comprise members as follows: 

Health and Safety Representative(s),   

Health and Safety Committee Member(s)  

Management Representative / Site Agent 

 

Attached in the form of Annexure C and D, the Hazardous Task Identification and (HTI) and format of the Risk 

Assessment (RA) is included. 
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Method statements form part of the Risk Process and will conducted in accordance with the Risk Process 

described above. 

 

Based on the activities carried out on all projects Hazard Investigation and Risk Assessments (HRA’s) will be 

done. Examples of which are: 

 

Site Establishment 

Demolition works 

Excavation   

Concrete works  

Lifting operations 

Hand held tools 

Motorised Equipment 

 

Health and Safety Committee 

 

The Project shall convene a health and safety committee meeting monthly. All members required to be in 

attendance shall be notified of such meeting by means of a formal agenda.  

The Site Agent shall ensure an attendance register and minutes are kept for auditing purposes, and that a copy 

of the minutes be circulated to all members in attendance well before convening the next meeting and within 7 

days, a copy of the minutes will be forwarded to the project engineer. 

 

Members of the committee shall include the following and are not limited to: 

Safety Consultant. (When available) 

Contractor’s site representative. (Supervisory level) 

Contractor’s site representatives. (Operating level) 

Project Engineer nominated representative. (Co-opted status) 

 

Health and Safety Training 

 

Training of personnel is a legal requirement and a necessity and is acknowledges as such. The Training 

Planning Matrix shall be provided upon request.   

 

Induction Training 

 

Induction training shall be attended with the Client as well as The COMPANY Induction program requirements 

and records of attendance kept to prove the same. 

 

The COMPANY Induction format is attached for reference purposes. (Annexure E) 

 

Awareness Training 

 

Weekly awareness training shall be conducted using The COMPANY Toolbox Talk documents, which shall be 

conducted by the site supervisors. (Annexure F) 

 

Competency 

 

Training identified through the Risk Assessment Process and conducted through this process shall be kept on 

file as proof of competency and training. (This may include operators) 

 

First Aid and Health & Safety Representative Training 

 

All safety representatives elected and designated, including first aiders, shall be trained should they not already 

be in possession of a valid certificate of training proving competence. 
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General Record Keeping 

 

The Site Agent shall ensure that all the Health and Safety records, required by both the Occupational Health 

and Safety Act, 85 of 1993 and Regulations are kept for reference purposes and auditing.  

 

Further to the requirements set out above, the Site Agent will also maintain records that may be defined 

through the risk assessment process, for auditing purposes. 

 

In accordance with the requirements set out in the Construction Regulations 2003 and the requirement set out 

in Client Specification the Site Agent shall ensure that a copy of all Health and Safety records generated during 

the course of construction, be handed over to the Project Engineer upon completion of construction. 

 

Statistics 

 

The Site Agent shall ensure injury and incident records (Near Hits, First Aid, Medical cases, Disabling Lost 

Time Incidents), training etc. referred to above are kept on site.  All documents shall be made available to the 

client for inspection including the Department of Labour’s Inspectors as required by the Occupational Health 

and Safety Act, 85 of 1993. 

 

The statistics formula as listed below shall be adhered to. 

 

DIFR (Disabling Injury Frequency Rate)       DI’s x 1 000 000 

       Man-hours 

 

DISR (Disabling Injury Severity Rate)         Days Lost x 1 000 

        Man-hours 

 

General Inspection, Monitoring and Reporting 

 

The COMPANY shall comply with the requirements set out by the client. We have attached a safety 

management plan upon which the dates of inspections and training and awareness will be entered, conducted 

and monitored.  

The COMPANY shall keep all records of inspections and investigations undertaken during the contract for the 

specified legal period as defined in the OHSA and Regulations. 

 

Internal Audits 

 

Internal audits shall be conducted a minimum once per month by the project engineer, as well as the appointed 

safety consultant. 

 

The Results shall be tabled and discussed at the Health and Safety Committee meetings. 

 

The Audits to be conducted by the appointed safety consultant shall be conducted on the audit schedule 

attached as per Annexure G. 

 

Records of the audits shall be forwarded to the Project Engineer and shall be filed on site for reference 

purposes. 

 

Incentives  

 

No incentive scheme is being identified unless required by the client. 

 

Penalties 

 

Non-compliance with the client safety specifications can result in work stoppages and possible expulsion from 

site until the problem has been remedied including costs. 
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Emergency Procedures 

 

The Site Agent shall make available to the Project Engineer a detailed Emergency Plan to tie into the 

evacuation plan already in place on the client’s premises. 

 

First Aid Box and Contents 

 

The Site Agent shall ensure that all working areas area adequately provided with first aid attendants whether 

there are fifty (50) employees or less engaged on the contract. The First Aid attendant shall be trained in 

accordance with the requirements set out in the OHSA with recognised and accredited service providers as 

defined above. 

 

Proof of training attended (certificate) shall be attached to the written acceptance of appointment. It will be the 

first aid attendant’s responsibility to ensure the contents of the first aid boxes are monitored and inspections 

recorded on the contents of the first aid box register. 

 

The first aid box shall be adequately stocked by The COMPANY at all times and will be accessible to all.  

 

Accident and Incident Reporting and Investigation 

 

Should accident investigation need to be conducted, the Project Manager shall appoint a competent person in 

writing to conduct the said investigation. The procedure to be followed will be in accordance with the OHSA 

requirement on the Annexure 1 – Recording and Investigation of Incident form. 

 

The Site Agent shall ensure that the results of all investigations are communicated to the employees engaged 

through incident recall and prescribed meetings. The Site Agent shall ensure that the investigations are kept for 

record purposes in accordance with the prescribed requirements set out in the OHSA and the company specific 

procedures. 

 

Should there be an incident, the Project Engineer shall be notified within 48-hours if required by the client, of 

the occurrence. It is acknowledged that the client reserves the right to participate in all investigations into 

accidents or incidents. 

 

Hazards and Potentially Hazardous Situations 

 

The Site Agent shall ensure that all other contractors or contractors are warned of hazardous or potentially 

hazardous situations, which may prevent them from effectively performing their duties, which includes the 

placement of adequate warning signs. 

 

Personal Protective Equipment and Clothing 

 

The COMPANY shall comply with OHSA requirements to provide PPE.  

 

The Site Agent shall through the Risk Assessment process identify the specific PPE needs per activity and then 

issue the PPE accordingly. (Reference to the OHSA General Safety Regulation 2 – Employer to provide 

Personal Protective Equipment)  

 

Should PPE be lost or stolen, then the employee will be issued with a new set of PPE.  

 

Should PPE be worn out or damaged, the user shall return the worn or damaged PPE and will be issued with a 

replacement set. Training in the use of this shall be provided. 

 

Overalls and hardhats shall be identifiable. (Principal Contractor different from the contractors) 

 

PPE shall be provided to visitors as well. 
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Safety Signage 

 

The Site Agent in conjunction with the appointed safety consultant shall assess the Health and Safety Signage 

requirement in conjunction with the Risk Assessments conducted and will place the signage at strategic 

positions on the site works. 

 

The COMPANY shall also maintain the signage to ensure its effectiveness at all times and under all conditions. 

Signage, which cannot be repaired, shall be replaced. 

 

Permits 

 

The COMPANY shall ensure that access to site works is restricted to construction personnel. 

All attempts will be made to restrict spectator access. 

Access to the site shall be by the Project Engineers (Clients) authorisation on the prescribed form. (Permits and 

ID cards shall be issued by the client) 

Special permits for hot work and isolation permits shall be applied for to the Project Engineer prior to 

commencing with the activity. 

 

Contractors and Suppliers 

 

The Site Agent shall enter into an Agreement with Mandatary in terms of Section 37(2) of the Occupational 

Health and Safety Act, 85 of 1993, with all contractors appointed by The COMPANY is entered into. 

 

The Contracts Manager will ensure the contractors are issued with the Client Safety Specification where 

reasonably practicable including any the COMPANY contractor pack for the project, should they not be 

contained in the Client Safety Specification. 

 

The COMPANY shall assist and ensure the contractors engaged comply with all of these requirements and 

adhere to the requirements set out in the OHSA. Contractors will be stopped from working in the event of 

unsafe conditions and activities being observed. 

  

All contractors shall be covered by the COMPANY Safety Plan and will be issued the same. 

 

Health and Safety in Practice 

 

Excavations 

 

The Site Agent shall ensure that all activities involving excavations, shoring, dewatering or drainage, a safe 

working procedure is submitted to the project engineer for approval prior to work commencing. Excavation work 

exceeding the specified depth as stipulated in the OHSA regulations, shall comply with the following 

requirements: 

 

The excavations are inspected before the shift starts, after heavy rain (inclement weather) and after any major 

condition which may effect the excavations stability and the findings are to be recorded and kept; 

All excavations regardless of the depth shall be adequately barricaded to prevent persons falling into the 

excavation; 

The safe working procedure shall be communicated to all employees who may be effected by the work; and  

The safe working procedures shall be enforced and maintained by the appointed excavation supervisor at all 

times. 

For high-risk activities, all personnel working in the excavation shall be attached by means of a lifeline. 

Material excavated shall be removed from the point of excavation. 

Ensure stability of adjoining structures. 

 

Demolition 

 

No demolition work is being envisaged on this project. 
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Explosives and Blasting 

 

No blasting activities are envisaged on this project. 

 

Stacking of Materials and Housekeeping 

The Site Agent shall ensure that all stacking will be supervised by a person competent to supervise over the 

activities, and that clearly defined and allocated storage areas are provided for and identified, and that 

materials being stored within this area are stacked in accordance with sound stacking principles of sort-by-sort, 

access to be maintained, level surface, and the height will not exceed three times the base width. 

 

Housekeeping shall be maintained in accordance with the client requirements at all times. 

 

Hazardous Chemical Substances 

 

The Site Agent shall ensure the necessary training and information regarding the use and storage of HCS is 

provided, and that the use and storage of HCS is carried out as prescribed by the HCS Regulations.   

 

Furthermore, the Site Agent shall ensure that all chemicals brought to site have a Material Safety Data Sheet 

(MSDS) and the users are made aware of the Occupational hazards and precautions that need to be taken 

when using the chemical. 

 

The First Aider shall be made aware of the MSDS and how to treat HCS incidents appropriately.  Access to all 

HCS records shall be afforded to the project engineer at all times.  

 

Fuel / Diesel 

 

Bulk storage areas shall be demarcated, secured and sign posted with the relevant warning pictograms. 

Bulk storage areas shall be bunded. 

Re-fuelling shall be conducted in designated re-fuelling areas only. 

Spill-kits shall be available at all times in these designated areas. 

The surface of the bunded areas and walls shall be of impermeable material. 

The bunded area shall be sloped towards a collection pit. 

 

Asbestos 

 

No asbestos is to be used on this Project. 

 

Plant and Machinery 

 

Construction Plant 

 

All plant shall comply with the OHS Act requirements in relation to operation and maintenance thereof. 

Service and maintenance of the vehicles shall be of a high standard at all times. 

All plant shall subject to design be fitted with back-up alarms and audible indicating devices. 

The COMPANY shall ensure that all construction plants moving parts are adequately protected. 

Pre-start inspections shall be conducted on all motorised equipment daily, deviations of such inspections shall 

be recorded. 

Construction plant identified for use shall be operated by a trained and authorised operator. 

All construction plant shall be operated under the direct supervision of a person competent to identify potential 

hazards in the work he is conducting. 

Work involving the use of construction plant shall be conducted in accordance with an approved Risk 

Assessment. 

The Site Agent shall ensure all operators are equipped with the necessary PPE namely; safety shoes, overall, 

safety glasses, and gloves. 

Plant shall be fitted with an extinguisher where practicable. 

Washing shall be conducted in the designated washing areas. 
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The COMPANY shall ensure the all equipment moving to and from site is adequately secured, and that all 

contractors abide by this requirement. 

 

Transport of Personnel 

 

Safe vehicular transport shall be provided for personnel working on the project to the workplace, which shall 

include proper seating, side restraints and cover. 

No personnel shall be permitted to travel on any plant or equipment on the site works. 

Road safety principles shall be adhered to on and off site. 

 

Vessels under Pressure (VuP) or Gas Bottles  

 

The COMPANY shall ensure they comply at all times with the requirements of Vessels under Pressure 

Regulations, with specific reference to the following: 

 

Ensuring all Equipment owned and hired-in Vessels under pressure, comply with the 36-month pressure vessel 

inspection, and a certificate of testing is available on site. 

Ensuring that all personnel who shall use this equipment are competent and trained. 

Ensuring the users of this equipment are issued with the required PPE. 

Ensuring the area is adequately identified as a noise area and warnings are posted.  

Ensuring daily pre-start inspections are carried out on all the equipment and the findings recorded. 

Ensuring the correct fire prevention and fighting equipment is available at all times. 

Noise levels where possible shall be kept within reasonable operating norms. 

 

Fire Equipment 

 

The Site Agent shall ensure the following all fire equipment to be used on site comply with the following: 

 

Extinguishers shall be placed in positions to ensure fast and easy access is maintained at all times. 

Placement of all extinguishers shall be depicted with the required pictograms. 

Extinguishers shall be serviced once annually, and after discharge or visible signs of depressurisation. 

The Site Agent shall ensure all employees are adequately trained in the safe use of the extinguishers. 

The Site Agent shall ensure a person is appointed to inspect the extinguishers on a monthly basis and the 

results of which are to be entered into a register designed for that purpose. 

 

Hired Plant and Machinery 

 

The Site Agent shall ensure the following criteria is adhered to when considering hired plant and machinery: 

 

Only approved hire companies shall supply equipment to the site. 

Hired plant shall be checked for safety compliance prior to being accepted for use on site. 

Should hired equipment be accompanied by an operator, The COMPANY shall ensure that the operators’ 

competency be verified and the operator undergo an induction training session. 

The Site Agent shall ensure the operators of hired plant attend weekly toolbox talks in conjunction with The 

COMPANY site personnel. 

The Site Agent shall ensure that all operators are equipped with the required PPE before commencing work on 

site. 

 

Scaffolding / Working at heights / Fall Protection 

 

Work involving scaffolding and work at heights shall comply with the requirements set out in the Construction 

regulations 2003 pertaining to these activities with reference to the SABS 085 code of practice. 

 

Fall protection planning shall be done in conjunction with the risk assessment process. 

 

All scaffold shall be erected under the control of a person trained and appointed to conduct such scaffold 

erection. 
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False work / Formwork for Structures 

 

Work involving scaffolding and work at heights shall comply with the requirements set out in the Construction 

regulations 2003 pertaining to these activities with reference to the SABS 085 code of practice. 

 

Lifting Machinery and Tackle 

 

The Site Agent shall ensure that the use of Lifting Machinery and Tackle is done in accordance with the 

requirements of the Regulations, which include but is not limited to the following: 

 

Lifting machinery and tackle to be used on site shall be marked with the Maximum Mass Load (MML), which is 

the safe limit in which the equipment may be used. 

Inspections on Lifting Machines and Lifting Tackle shall be inspected once per month on the register provided 

and the findings recorded. 

Daily pre-start checks shall also be conducted on all Lifting Machinery and Tackle. 

Records shall be kept of all lifting machinery and tackle inspections and Load Tests. 

Load tests shall be conducted a minimum of once per annum, and a certificate of compliance shall be kept on 

record. 

A valid logbook shall be maintained for all lifting machinery, which will comply with a minimum six-monthly 

service and maintenance. 

Lifting machinery shall be operated under supervision at all times with a trained banksmen who shall inspect all 

tackle before each lift. 

All lifting equipment operators shall be trained once every two years and a copy of such training shall be 

attached to the appointment, which is to be made on site. 

The Operators shall be tested for medical fitness.  

 

Ladders and Ladder Work 

 

The following requirements shall be complied with regarding Ladders and Ladder work: 

 

Ladders shall be clearly numbered, and inspected on the register provided. 

A competent person shall be identified and appointed as the ladder inspector. 

Where aluminium ladders cannot be used, then wooden ladders shall be straight grained, unpainted to allow for 

proper inspection of the grain for cracking. 

Ladders shall be secured at the top and chocked at the base to prevent slipping. 

Where chocking of the base is not possible, then the user shall ensure that the ladder is held in position by 

another employee when ascending the ladder. 

Ladders shall be inspected a minimum once per month by the person appointed as the ladder inspector. 

Proper storage shall be provided for all ladders when not in use. 

 

General Machinery 

 

In accordance with General Machinery Regulation 2(1), The COMPANY shall: 

 

Ensure a competent person be appointed as defined in the above clause from the Occupational Health and 

Safety Act, 85 of 1993 and Regulations, to service and maintain all machinery in use on site. 

The COMPANY shall appoint additional competent persons to assist the competent person mentioned above in 

accordance with General Machinery Regulation 2(7) (a), as and when required. 

The COMPANY shall ensure that records are maintained of all services conducted.  

 

Lighting and Power 

 

The Site Agent shall ensure lighting circuits and power circuits are fitted with suitable earth leakage systems in 

accordance with the client, which will include the following activities: 

 

Earth leakage system will be tested monthly. 

Malfunctions shall be repaired immediately or replaced. 

Lighting shall be so positioned as not to interfere with construction activities. 
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Portable Electrical Tools / Explosive Power Tools  

 

The Site Agent shall ensure the following procedure is adhered to regarding Portable Electrical Tools and 

Explosive Powered tools: 

Minimum compliance with legislation. 

Only competent persons shall be permitted to conduct routine and monthly inspections on the equipment. 

Persons competent to inspect the equipment shall be appointed in writing. 

Persons who are trained to operate such equipment shall be appointed and shall be the only authorised person 

to operate the equipment. 

The Site Agent shall ensure operation of the equipment is in accordance with the approved Risk Assessment 

and Safe Working Procedure set out.  

All users shall undergo regular awareness training to ensure compliance. 

The Site Agent shall ensure the required PPE and clothing is provided and maintained. 

 

Public Health and Safety 

 

In the interests of public safety, The COMPANY shall ensure that all persons who may be affected by the work 

being conducted on site are informed and kept aware of the dangers, which may arise from the work being 

conducted on site. 

 

This awareness shall be in the form of posters and inductions for visitors to site and warning signs. 

 

Night Work 

 

Night work shall only be conducted upon approval of the project engineer, with the same safety standard being 

applied for these activities as with day work activities. 

 

Facilities for Safe Keeping / eating areas 

 

The COMPANY shall ensure that adequate facility is provided for the personnel on site. The area shall be 

provide the following: 

 

Sufficient seating; 

Seating under cover; 

Protected change room; 

Toilets. 

Hand wash facility. 

Potable water. 

 

No food preparation shall be conducted on site and designated eating areas will be made to allow adequate 

seating. 

 

Waste bins shall be strategically placed and cleared regularly. 

 
 
 
 


